U.S. Department of Energy

N=TL

National Energy Technology Laboratory

November 17, 2000

Request For Proposal (RFP) No. DE-RP26-01NT40774 for “Demonstration of Innovative, |mproved
Feld Methods for In Situ Delinegtion and Assessment of Contamination Located in Difficult Subsurface
conditions at DOE Sites.”

Prospective Offerors:

The purpose of this Executive Summary Letter is to highlight salient elements of the RFP. This letter
is not an integral part of the RFP which is a self-contained document. In the event of any conflict
between the contents of this Executive Summary Letter and that of the RFP, the RFP language will
prevail.

The National Energy Technology Laboratory (NETL) is soliciting for offers to “complete a study with
twofold objectives that include development and demonstration of a technology system that can: 1)
access contamination (carbon tetrachloride, trichloroethylene, tetrachloroethylene, and others) in
difficult subsurface conditions, and 2) use in situ field measurement techniques to determine both
contaminant spatial distribution and quantity in concentration levels. The Government requirements
are detailed in the Statement of Work contained in Section J, Attachment A.

Each offer will be objectively reviewed on its own merit againgt the evaluation criteria stated in the RFP
using technical, scientific and/or peer reviewers, some of whom may be non-Governmental personnel.
Should an offeror object to review of their proposals by individuals other than Government employees
it shall so state in Volume | of its proposal. Offerors are, however, cautioned that the DOE may be
unable to give full consideration to proposals which indicate that only Government evauation is
authorized.

Individuals, corporations, nonprofit organizations, smal and small disadvantaged businesses,
educational institutions, and state or local governments or other entities who wish to have a proposal
evaluated should respond to the requirements of this RFP. Federal agencies and agents (i.e.,
Management and Operating (M&O) contractors and/or National Laboratories) are prohibited from
submitting proposals under this solicitation.

The DOE anticipates award of a multiple number (2 or more) of Cost Plus Fixed Fee (CPFF); but the
DOE reserves the right to award the contract type and number deemed in its best interest.
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It is anticipated that this effort would be completed within an estimated period of performance of
between 24 and 36 months. However, this does not preclude consideration of longer or shorter
projects.

The Government does not anticipate providing any facilities or property for accomplishing this effort.
Offerors are encouraged to propose utilization of existing facilities and to make allowances for
providing all necessary personnel, facilities, equipment and materials to complete proposed projects.

Proposals must be submitted in accordance with the requirements of the RFP (See Part 1V, Section L).
Offerors are also advised to give particular attention to the evaluation criteria identified in Part V,
Section M. Each of the required proposal parts should be bound separately and clearly labeled. The
proposals must be received by the Contract Specialist not later than 4:00 p.m. local prevailing time on
December 8, 2000, at the address below:

U.S. Department of Energy
National Energy Technology Laboratory

ATTN: James W. Huemmrich OR FOR HAND DELIVERED
P. O. Box 10940 626 Cochrans Mill Road

Mail Stop 921-107 Building 921, Room 164
Pittsburgh, PA 15236-0940 Pittsburgh, PA 15236-0940

Proposals must authorize a period for acceptance by the Government of not less than one hundred
eighty (180) cadendar days from the date specified for receipt of proposals. Further, you are cautioned
that late proposals, modifications, and withdrawals will be treated in accordance with the article in
Section L entitled “Instructions to Offerors - Competitive Acquisition.”

All requests for explanation or interpretation of any part of the RFP shall be submitted in writing to the
Contract Specidist at the aforenoted address. Questions must be received by the Contract Specialist
via E-mail or in writing not later than 4:00 p.m. loca prevailing time on December 1, 2000. The
Government reserves the right not to respond to questions submitted after this date, nor to respond to
guestions submitted by telephone or in person at any time.

All amendments will be posted on the NETL Homepage at:

http://mww.NETL .doe.gov/business/solicit/

therefore, offerors are encouraged to periodically check the NETL Homepage to ascertain the status
of any amendments as hard copies will not be distributed.
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For your information, it is recommended that all prospective offerors download a copy of the DOE
“Lobbying Brochure” (http://www.pr.doe.gov/lobbying.html) which provides a summary of the
satutory and regulatory restrictions regarding lobbying activities for Federal contractors and recipients.

Please note that an automated document writing system has been used to prepare this document. Each
provision in the data base has been assigned a number. Not all of the provisionsin the data base have
been used in this document; therefore, the numbering may not be continuous.

All communications concerning this RFP should cite the RFP number and be directed in writing to the
atention of the Contract Speciaist viamall at the letterhead address, via Fax at (412) 386-6137, or via
E-mail a huemmric@netl.doe.gov.

Sincerely,

Raymond D. Johnson
Contracting Officer
Acquisition and Assistance Division

Enclosures:
1) Program Background Information
2) Request for Proposals (RFP)
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Enclosure 1

PROGRAM BACKGROUND

General Background

After years of designing, manufacturing, and testing nuclear weapons, the DOE is faced with the
chalenge of cleaning up the hazardous waste left behind. More than 5,700 known DOE groundwater
plumes have contaminated more than 475 billion gallons of water. DOE landfills contain more than 3
million cubic meters of buried waste contaminating the surrounding environment. At DOE sites
throughout the country, soil, groundwater, and landfills containing or contaminated with hazardous and
radioactive contaminants have special cleanup needs.

This technology demonstration is focused on Dense Nonagqueous Phase Liquid (DNAPL) contamination
(carbon tetrachloride, trichloroethylene, tetrachloroethylene, and others) in difficult subsurface
conditions, and improved, more cost-effective technologies that operate in these difficult conditions to
assess contamination. DOE Nuclear Complex Sites such as Hanford, Paducah, Portsmouth, Pantex,
Savannah River, Oak Ridge, and others, all have DNAPL plumes that contaminate soil and
groundwater in subsurface conditions that are difficult to access and/or hamper assessment of
contamination. These conditionsinclude: soilsthat are difficult to penetrate; complex sediment facies
that is highly heterogeneous and/or contains complex structures; contamination that underlies man-made
sructures such as buildings, pipes, and tanks; excessively deep contamination (greater than 45 meters);
and others. In these difficult conditions, the need is to improve detection of contamination, to improve
measuring concentration levels in the field, and to improve mapping plumes (spatial distribution of
contaminants) and time-variant changes. The goa of this project isto design, develop, and demonstrate
a novel and innovative technology system to: (1) access the contamination in difficult subsurface
conditions, and (2) performin situ characterization of contamination to determine spatial distribution
and quantity in concentration levels. Novel and breakthrough field technologies that do not duplicate
existing methods are desired.

The technology will be selected on the basis of a matrix of integrated functions, issues, and performance
requirements. They include: (1) focus of DOE Complex end user needs (DOE site end user’s likely
commitment to technology based on performance, fulfilling site needs, and others; novel and innovative
nature of technology (not redundant of existing technologies)); and prevalence of the need for the
technology within the DOE Complex; (2) technical and engineering issues (technical viability;
engineering feasibility; advanced level of technology maturity; technical performance over baseline;
effect of use of technology, e.g. secondary waste reduction); (3) benefits of the technology (risk
reduction compared to baseline; cost reduction compared to baseline; return of investment; and
leveraging of funds and resources); and (4) acceptance and compliance issues (stakeholder acceptance,
and regulator acceptance and ability for technology to meet regulatory compliance).
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As gtated above, a matrix of functions, issues, and performance requirements will be used to select the
technologies for this demonstration. A key requirement of the selected technology will be that it has
attained the Engineering Development Stage. This requirement is necessary to expeditiously complete
final design and fabrication of the technology system, then conduct pilot scale testing and full scale
demonstration of the system. The DOE Environmental Management Technology Decision Process
defines numerous technology maturation levels or stages, of which the Engineering Development Stage
isone. Requirements for reaching the Engineering Development Stage have been defined by numerous
criteriathat address the following: technology end user need; technical merit; cost; safety, health, and
environmental protection, and risk; stakeholder, regulator, and tribal issues; and commercial viability.
Several technica merit or cost criteria are considered crucial for this project attaining status of
Engineering Development Stage. These are listed below:

1. Evidence that technical feashility has been demonstrated and that the technology met
performance requirements. This evidence included summaries of proof-of-principal and/or
laboratory-scale experimentation. Clear and direct scale-up capability for future prototype and
full-scale demonstrations and implementations were provided.

2. Proposed methods or approach for technology demonstration and implementation are
scientifically based. The scientific basis for moving the technology from proof-of-principal and
laboratory-scale experimentation to prototyping was provided.

3. Proof of the design of the technology application was provided. Evidence was provided that
the design of the technology for application was completed. Evidence may have included full-
scale laboratory testing results, preliminary field testing results, technical specification, and
infrastructure development plans.

4. A clear cost benefit associated with continued investment in the research and development
of the technology was clearly demonstrated. Evidence was provided of cost savings/cost
avoidance and return on investment through use of the technology.

Although the technology will be required to operate under broad subsurface conditions encountered at
DOE sites in both the vadose zone and saturated zone, it is imperative that the selected technologies
be developed and show successful demonstration at the selected test areas at the Hanford Site.

Hanford Demonstration Site

At the Hanford 200 West Area, carbon tetrachloride (CCl,) is present in the vadose zone and
groundwater (see Figure 1) (see References). The vadose zone and unconfined aquifer consist of a
thick accumulation of unconsolidated to semi-indurated sediments composed of silts, sands, and gravels.
The water table islocated at about 65 meters, and groundwater flows within a multi-aguifer system.
Between 1955-1973, CCl, was discharged to the soil column in this area in agueous mixtures and in
nonagueous phase (DNAPL). The plume of dissolved CCl, that resulted from these discharges,
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extends over 11 square kilometers in the unconfined aquifer under 200 West Area. The highest
concentrations of CCl, in the 200 West Area groundwater are approximately 8,000 micrograms per
liter. Dissolved CCl, has been observed deep within the unconfined aquifer (greater than 10 meters
below water table) and within the uppermost confined aquifer. Difficult conditions that hamper
assessment of the plume in the 200 West Area include the complex sediment facies that control fluid
transport, gravel lenses, well-cemented caliche layers, man-made obstructions (buildings, tanks, others),
and extensive and deegp contamination. Technologies that allow access to this wide variety of sediments
for both characterization and remediation are required. 1n addition, costs to characterize and monitor
this deep and large plume with conventional technologies such as drilling and sampling are excessive,
and significant cost-savings could be redlized with improved methods. 1n situ monitoring would reduce
the labor-intensive process of sampling, handling, and shipping samples for analyses. These data could
also provide highly accurate isopleths of contaminant concentrations to aid fate and transport modeling
and construction of remediation systems.

The goal of this project is to design, develop, and demonstrate a novel and innovative technology
system to: (1) access the contamination in difficult subsurface conditions, and (2) perform in situ
characterization of contamination to determine spatial distribution and quantity in concentration levels.
Qualifying technologies can be a combination of technologies integrated together, and should be capable
of meeting the identified field performance requirements. Expeditious field demonstrations at DOE
stesthat include Hanford are desired for qualifying technologies, and a full scale demonstration at DOE
Hanford isanticipated. To that end, the following are anticipated performance requirements that would
be required for a full-scale demonstration at a Hanford 200 West demonstration site to assess CCl,
contamination in difficult subsurface conditions:

e Ability to access and determine carbon tetrachloride (CCl,) concentration levels in vadose zone (soil
vapor, s0il moisture, sorbed to solids, and residual) and groundwater in difficult subsurface conditions
that include complex sediment facies, gravel, caliche, beneath man-made obstructions, and excessive
depths (greater than 85 meters). Must be capable of measuring CCl, levels in groundwater ranging
from maximum of 10,000 micrograms per liter CCl, to minimum of 5 micrograms per liter CCl,. CCl,
may occur in both aqueous phase and free phase (DNAPL).

o Capable of depth profile measurements ranging from the surface to depths of approximately 110
meters and capable of making measurements at multiple depths at discrete points on scale of severd
centimeters.

e Ability to provide real-time measurements and data results. A system with automatic measurements
that is capable of remote downloading is preferred. Technologies that take advantage of existing
extraction, injection, or monitoring wells, would be permitted.
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e Ability to use measured concentration levels to produce spatial plots with the location and
concentration of CCl, contamination both above and below the water table. Ability to report results
in field coordinates and through use of visualization tools to plot isopleths of concentrations. Ability
to map discrete lenses and pools of variable concentrations within the entirety of the plume.
Methodology may involve integration of techniques, therefore integrated results are desired within 48
hours.

o Ability to measure time-variant changes of the combined plume configuration (spatia distribution)
and the concentration levels, and provide results within 48 hours.

¢ Non-invasive or minimally invasive, eliminate or reduce Investigative Derived Waste (IDW), and
prevent cross-contamination. For example, use of sensorsin existing wells, use of geophysical or other
remote sensing technologies, and methodologies involving cross-hole tests

reduce or eliminate IDW. Reasonable measures should be made to ensure waste minimization.

e Robust in order to operate in remote, harsh field environment where access is limited and utilities are
not readily available.

e Ability to provide technology performance and results which are verifiable with independent field
data, controlled tests, or other acceptable means.

« Ability to minimize operational time including rapid site mobilization, completion of operations, and
demobilization. The technology should operate reliably, with minimal scheduled or unscheduled outages
for maintenance or repair.

o Demongtrated cost savings compared to baseline drilling and sampling methods, and able to operate
within acceptable demonstration site Environmental, Safety, and Health requirements, and regulatory
and stakeholders requirements.

REFERENCES
1. DOE, 1997. Linking Legacies. DOE/EM-0319. Washington, D.C. 230 pp.

Available from:

The Environmental Management Information Center
Office of Strategic Planning and Analysis

U.S. Department of Energy

1000 Independence Avenue, SW

Washington, DC 20585

(202) 586-9280 and (800) 736-3282
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2. Swanson, L.C., Rohay, V.J., and Faurote, JM. (CH2M Hill Hanford, Inc.), 1999,
Hydrogeologic Conceptual Model for the Carbon Tetrachloride and Uranium/Technetium Plumesin
the 200 West Area: 1994 through 1999 Update, Prepared for the U.S. Dept. Of Energy, Richland
Operations Office, Submitted by Bechtel Hanford, Inc., BHI-01311, Rev. 0, 133 pp. Select BHI-
1311 at the following website:

http://www bhi-erc.com/library/bhi.htm

Also available from:

U.S. Department of Commerce
National Technical Information Service
5285 Port Royal Road

Springfield, VA 22161

(703) 487-4650

3. Rohay, V.J. (CH2M Hill Hanford, Inc.), 2000, Performance Evaluation Report for Soil Vapor
Extraction Operations at the Carbon Tetrachloride Site, February 1992-September 1999, Prepared
for the U.S. Dept. Of Energy, Richland Operations Office, Submitted by Bechtel Hanford, Inc.,
BHI-00720, Rev. 4, 287 pp. Select BHI-00720 at the following website:

http://www.bhi-erc.com/library/bhi.htm

4. DOE-Hanford homepage (http://www.hanford.gov) and Hanford Site Technology Coordination
Group (STCG) Website for technology need statements (http://www.pnl. gov/stcg)

5. Hanford STCG Need Number RL-SS03, “ Improved, Real-time, In Situ Detection of Carbon
Tetrachloride in Groundwater,”  (http://www.pnl.gov/stcg/fy00needs/technology/ss/tl ss03.stm)

6. Hanford STCG Need Number RL-SS25, " Improved, Cost-effective Methods for Subsurface
Access to Support Characterization and Remediation,”

(http://www.pnl.gov/stcg/fyOOneeds/technology/ss/rl ss25.stm)

7. Hanford Site Technology Coordination (STCG) Website for technology need statements
(http://www.pnl.gov/stcg).

8. DOE-Environmental Management homepage link to all DOE sites and their technology need
statements.
(http://www.em.doe.gov/info/scitech.html).

9. Hanford Site Visit Documentation, NT40774, September 12, 2000, posted on NETL business

page.
(http://www.netl.doe.gov/business/solicit/).

! Publication charges may apply and are the responsibility of the requestor.
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B.1

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

ITEMSBEING ACQUIRED (SOW W/DECISION POINT - PHASES) (SEP 2000-R)

The Contractor shall furnish required personndl, facilities, equipment, material, supplies, and
services (except as may be expressly set forth in this contract as furnished by the
Government) and otherwise do all things necessary for, or incident to, the performance of
the following items of work:

B.1.1 PHASE I:

B.1.1.1

B.1.1.2.

NOTICE:

ITEMSBEING ACQUIRED:

Item 1 - Research entitled "Demonstration of Innovative, Improved
Field Methods for In Situ Delineation and Assessment of
Contamination Located in Difficult Subsurface Conditions
at DOE Sites," in accordance with Part 111, Section J,
Attachment A, Statement of Work.

Item 2 - Reports as prescribed in accordance with Part 111, Section J,
Attachment B, "Reporting Requirements Checklist"
associated with Item 1 above.

(Not separately priced - included in price of Item 1)

ESTIMATED COST AND FIXED FEE (PHASE 1):

The Total Estimated Cost Plus Fixed Fee for the work to be
accomplished under Items 1 and 2 (Phase |) of this contract is:
(Note: Item 2 is not separately priced.)

Total EstimatedCost .. ............. 9 ]
FixedFee................ ... .... o ]
Tota Estimated Cost Plus Fixed Fee. . . . §] ]

NO WORK UNDER THIS CONTRACT SHALL BE
AUTHORIZED BEYOND THE PHASE | WITHOUT THE
SPECIFIC WRITTEN DIRECTION OF THE CONTRACTING
OFFICER
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B.1.2. PHASEII:

B.1.21. ITEMSBEING ACQUIRED:

Item 3 - Research entitled "Demonstration of Innovative, Improved
Field Methods for In Situ Delineation and Assessment of
Contamination Located in Difficult Subsurface Conditions
at DOE Sites," in accordance with Part 11l, Section J,
Attachment A, Statement of Work.

Item 4 - Reports as prescribed in accordance with Part 111, Section J,
Attachment B, "Reporting Requirements Checklist"
associated with Item 3 above.

(Not separately priced - included in price of Item 3)

B.1.22. ESTIMATED COST AND FIXED FEE (PHASE I1):

The Total Estimated Cost Plus Fixed Fee for the work to be
accomplished under Items 3 and 4 (Phase I1) of this contract is:
(Note: Item 4 is not separately priced.)

Total Estimated Cost . . ............. 9 ]
FixedFee............o ... ]
Tota Estimated Cost Plus Fixed Fee. . . . §] ]

B.1.3. TOTAL CONTRACT [PHASE | PLUS PHASE |l (if authorized)]

B.1.3.1. ESTIMATED COST AND FIXED FEE:

The Total Estimated Cost Plus Fixed Fee for Items 1, 2, 3, and 4 is;

Total Estimated Cost .. ............. 9 ]
FixedFee...........c ... S
Tota Estimated Cost Plus Fixed Fee. . . . §] ]

B.2 LIMITATION OF FUNDS -- COST PLUSFIXED FEE (JUNE 1998)

Pursuant to FAR 52.132-22, "Limitation of Funds,” total fundsintheamount of §f ] are
obligated herewith and made available for payment of allowable costs and fixed fee to be
incurred from the effective date of this contract through the period estimatedtoend [  |.
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B.3

DECISION POINT (PHASED SOW) (NOV 1998)

Thereis determined to be a decison point falling a the conclusion of Phase | of the contract.
If at the time of the decision point, the Government determines that it is advantageous to the
Government to enter into Phase 11, the Contracting Officer will authorize the Contractor to
proceed. If it is determined that it would not be advantageous to the Government to proceed
into Phase II, the Contracting Officer shall notify the contractor of such and cause
modification to the contract to consider the contract to be completed as of completion of
Phase | activities.
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SECTION C - DESCRIPTION/SPECIFICATIONSWORK STATEMENT

C1l STATEMENT OF WORK (NOV 1997)

The Statement of Work islocated in Part I11 -- Section J, Attachment A to this contract.

C.2 I TEM DESCRIPTION

C.21 PHASE I:

Item 1 ---- Research entitled "Demondtration of Innovative, Improved Field Methods
for In Situ Delineation and Assessment of contamination Located in
Difficult Surface Conditions at DOE Sites,” (Phase 1) in accordance with
Part 111, Section J, Attachment A, Statement of Work.

Item 2 ---- Reports as prescribed in accordance with Part 111, Section J, Attachment
B, "Reporting Requirements Checklist" associated with Item 1 above.
(Not separately priced --- included in price of I1tem 1 above.)

C.22 PHASE II:

Item 3 ---- Research entitled "Demondtration of Innovative, Improved Field Methods
for In Situ Delineation and Assessment of contamination Located in
Difficult Surface Conditionsat DOE Sites,” (Phase 11) in accordance with
Part 111, Section J, Attachment A, Statement of Work.

Item 4 ---- Reports as prescribed in accordance with Part I11, Section J, Attachment
B, "Reporting Requirements Checklist" associated with Item 3 above.
(Not separately priced --- included in price of Item 3 above.)

C.3 REPORTS (MAY 1998)

Reports shall be prepared and submitted in accordance with the reporting requirements
described in Part [11 -- Section J, Attachment B.

C4 RESULTS OF SCIENTIFIC AND TECHNICAL WORK SUPPORTED BY DOE

The Contractor shall provide such items as scientific and technical reports, journal articles
reprints, conference papers and proceedings, theses, translations, etc. which communicate
the results of scientific and technical work supported by DOE, whether or not specifically
identified in the contract. These results shall be submitted in accordance with the
instructionsin part 11, Section J, Attachment B, Reporting Requirements.
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D.1

D.2

SECTION D - PACKAGING AND MARKING

PACKAGING (FEB 1999)

Preservation, packaging, and packing for shipment or mailing of all work delivered
hereunder shall be in accordance with good commercial practice and adequate to insure
acceptance by common carrier and safe transportation at the most economical rate(s).

Except for those reports required by the Reporting Requirements Checklist of the contract,
which are coded by A (As required) where the urgency of receipt of the report by the
Government necessitates the use of the most expeditious method of delivery, reports
deliverable under this contract shall be mailed by other than first-class mail, unless the
urgency of the deliverable sufficiently justifies the use of first-class mail. The Contractor
shall not utilize certified or registered mail or private parcel delivery service for the
distribution of reports under this contract without the advance approval of the Contracting
Officer except for those reports coded A.

MARKING (JAN 1999)

Each package, report or other deliverable shall be accompanied by a letter or other document
which:

(1) Identifiesthe contract by number under which the item is being delivered.

(2) Identifies the deliverable Item Number or Report Requirement which requires the
delivered item(s).

(3) Indicates whether the Contractor considers the delivered item to be a partial or full
satisfaction of the requirement.

For any package, report, or other deliverable being delivered to a party other than the
Contracting Officer, a copy of the document shall be simultaneously provided to the office
administering the contract, as identified in Section G of the contract, or if none, to the
Contracting Officer.
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E.1l

E.2

E.3

SECTION E - INSPECTION AND ACCEPTANCE

INSPECTION (NOV 1997)

Inspection of al items under this contract shall be accomplished by the DOE Contracting
Officer's Representative (COR), or any other duly authorized Government representative.

ACCEPTANCE (MAR 1999)

Final acceptance of all work and effort under this contract (including “Reporting
Requirements,” if any) shall be accomplished by the Contracting Officer.

52.246-9 INSPECTION OF RESEARCH AND DEVELOPMENT (SHORT FORM).
(APR 1984)

The Government has the right to inspect and evaluate the work performed or being
performed under the contract, and the premises where the work is being performed, at all
reasonable times and in a manner that will not unduly delay the work. If the Government
performs inspection or evauation on the premises of the Contractor or a subcontractor, the
Contractor shall furnish and shall require subcontractors to furnish al reasonable facilities
and assistance for the safe and convenient performance of these duties.
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F.1

F.2

F.3

SECTION F - DELIVERIES OR PERFORMANCE

PERIOD OF PERFORMANCE (NOV 1997-R)

F.1.1 PHASE I:

The work to be performed under the Phase | (Reference Part |, Section, B) shall
commence on the effective date of the contract and shall continue for [TBD] months.
Thisincludes time for submission of the draft fina report, review of the draft by DOE,
and submission of the approved final report by the contractor.

NOTICE: The Contractor shall not proceed beyond Phase | without the specific
written direction of the Contracting Officer (Reference Article B.3).

F.1.2 PHASE |I:

The work to be performed under the Phase Il (Reference Part I, Section, B) shall
commence upon the date specified in the specific written direction of the Contracting
Officer (if provided) and shall continue for [TBD] months. This includes time for
submission of the draft final report, review of the draft by DOE, and submission of the
approved final report by the contractor.

PRINCIPAL PLACE OF PERFORMANCE (FEB 1998)

The principal place of performance under this contract shall be at the Contractor's facility
located in:

[ ]
[ ]
[ ]

52.242-15 STOP-WORK ORDER. (AUG 1989) -- ALTERNATE | (APR 1984)

(@  The Contracting Officer may, at any time, by written order to the Contractor, require
the Contractor to stop all, or any part, of the work called for by this contract for a
period of 90 days after the order is delivered to the Contractor, and for any further
period to which the parties may agree. The order shall be specifically identified as a
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(b)

(©

(d)

stop-work order issued under this clause. Upon receipt of the order, the Contractor
shdl immediately comply with its terms and take all reasonable steps to minimize the
incurrence of costs allocable to the work covered by the order during the period of
work stoppage. Within a period of 90 days after a stop-work is delivered to the
Contractor, or within any extension of that period to which the parties shall have
agreed, the Contracting Officer shall either -

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or
Termination clause of this contract.

If astop-work order issued under this clause is canceled or the period of the order or
any extension thereof expires, the Contractor shall resume work. The Contracting
Officer shall make an equitable adjustment in the delivery schedule, the estimated cost,
thefee, or acombination thereof, and in any other terms of the contract that may be
affected, and the contract shall be modified, in writing, accordingly, if -

(1) The stop-work order results in an increase in the time required for, or in the
Contractor’s cost properly alocable to, the performance of any part of this
contract; and

(2) The Contractor asserts its right to the adjustment within 30 days after the end of
the period of work stoppage; provided, that, if the Contracting Officer decides
the factsjudtify the action, the Contracting Officer may receive and act upon the
claim submitted at any time before final payment under this contract.

If astop-work order isnot canceled and the work covered by the order is terminated
for the convenience of the Government, the Contracting Officer shall allow reasonable
costs resulting from the stop-work order in arriving at the termination settlement.

If astop-work order is not canceled and the work covered by the order is terminated

for default, the Contracting Officer shall allow, by equitable adjustment or otherwise,
reasonable costs resulting from the stop-work order.
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SECTION G - CONTRACT ADMINISTRATION DATA

G.1 CORRESPONDENCE PROCEDURES (FEB 2000)

To promote timely and effective administration, correspondence (except for invoices and
reports) submitted under this contract shal be subject to the following procedures:

(@

(b)

(©

(d)

Technical Correspondence

Technical correspondence (as used herein, this term excludes technical
correspondence where patent or technical data issues are involved and
correspondence which proposes or otherwise involves waivers, deviations, or
modificationsto the requirements, terms, or conditions, of this contract) shall be
addressed to the DOE Contracting Officer's Representative, with an information
copy of the correspondence to the DOE Contract Specialist.

Property Correspondence

Property correspondence (as used herein, this term includes correspondence
which addresses matters which relate to property issues which come under the
contract's Government property provisons) shall be addressed to the DOE
Property Administrator, with information copies of the correspondence to the
DOE Contracting Officer's Representative and the DOE Contract Specialist.

Indirect Rate Correspondence

All correspondence relating to the establishment, revision, and negotiation of
billing and final indirect cost rates shall be addressed to the Contracting Officer
for Indirect Cost Rate Management, with information copies of the
correspondence to the DOE Contract Specialist.

Correspondence on Patent or Technical Data | ssues

Correspondence concerning patent or technical data issues shall be addressed to
the Office of Intellectual Property Law, U.S. Department of Energy, Chicago
Operations Office, 9800 South Cass Avenue, Building 201, Argonne, IL 60439.

Information copies of correspondence being sent to the Intellectual Property Law

Division shall also be sent to the NETL Patent Attorney, the DOE Contract
Specidist, and the Contracting Officer's Representative.
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(e Other Correspondence

All other correspondence shdl be addressed to the DOE Contract Specialist with
information copies of the correspondence to the DOE Contracting Officer's
Representative.

() Subject Line(s)

All correspondence shall contain a subject line commencing with the contract
number, i.e., DE-AC26-0INT[####], and identifying the specific contract action
requested.

G.2 SUBMISSION OF VOUCHERS/INVOICES (APR 2000)

(a) Voucher Form (SF 1034)

In requesting reimbursement, contractors shall use Standard Form 1034 (Public
Voucher for Purchases and Services Other Than Personal), and F4220.50 (Statement
of Cost). Electronic versions of the SF1034 and the F4220.50 can be found on the
NETL webste at http://www.netl.doe.gov/business'forms/forms.html.  The
Statement of Cost shall be supported by the information contained in Paragraph (c)
of this clause. Acceptable substitutes for the forms (which provide the same
necessary information) may be used.

In accordance with FAR 52.232-25, "Prompt Payment,” all invoices shall include the
following information:

(1) Name and address of contractor/vendor

(2) Invoice date

(3) Contract number or other authorization for delivery of property or service

(4) Description, price and quantity of property and services actually delivered or
rendered

(5) Shipping and payment terms

(6) Name (where practicable), title, phone number and complete mailing address
of responsible official to whom payment is to be sent (must be the same as
that in the contract or in a proper notice of assignment)

(7) Name (where practicable), title, phone number and complete mailing address
of the person to be notified in the event of a defective invoice.

(8) Other substantiating documentation or information as required by the
contract.
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(b) Statement of Cost

The SF 1034 shall be completed so as to make due allowances for the Contractor's
cost accounting system. The costs claimed shall be only those recorded costs
(including cost sharing) which are authorized for billing by the payment provisions
of this contract. If thisis a cost-plus-fixed-fee contract, the amount claimed for the
fixed fee should be based on a percentage of completion of the work. If thisisa cost
sharing contract, the "Government Share" must agree with the amount billed on the
SF 1034. Any cost sharing or in-kind contributions incurred by the Contractor and/or
third party during the billing period must be included in the invoice and adequately
supported. Indirect rates claimed shall be hilled in accordance with the "Allowable
Cost and Payment Clause.” The Certification (block 11) must be signed by a
responsible official of the Contractor.

(c) Supporting Documentation

Direct costs (e.g., labor, equipment, travel, supplies, etc.) claimed for reimbursement
on the Statement of Cost must be adequately supported. The level of detail provided
must clearly indicate where the fundswere expended. For example, support for labor
costs must include the labor category (e.g., program manager, senior engineer,
technician, etc.) the hourly rate, and the labor cost per category; equipment costs
must be supported by a list of the equipment purchased, along with the item's cost;
supporting data for travel must include the destination of the trip, number and labor
category of travelers, transportation costs, per diem costs, and purpose of the trip;
and supplies should be categorized by the nature of the items (e.g., office, lab,
computer, etc.) and the dollar amount per category.

Indirect rates used for billings must be clearly indicated, as well as their basis of
application. When the cognizant Administrative Contracting Officer (ACO) or
auditor approves a change in the billing rates, include a copy of the approval.

(d) Submission of Voucher

Submit one copy of the origina voucher including the certified Statement of Cost and
Supporting Documentation to the following payment office:

U. S. Department of Energy

Oak Ridge Financial Services Center
P. O. Box 4787

Oak Ridge, TN 37831
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In addition, submit two copies of the voucher including the certified Statement of
Cost and Supporting Documentation to the following address:

U. S. Department of Energy

National Energy Technology Laboratory
ATTN: Accounts Payable, MS 921-232
P.O. Box 10940

Pittsburgh, PA 15236-0940

(e) Billing Period

Vouchers shall be submitted no more frequently than monthly (unless prior written
consent of the Contracting Officer for more frequent billing is obtained). The period
of performance covered by vouchers should be the same as covered by any required
monthly technical progress reports and/or monthly cost reports.

(f) Payment Method

In accordance with Mandatory Information for Electronic Funds Transfer Payment,
payment under this contract will be made utilizing the Automated Clearing House
(ACH) network. The payment system is specificaly referred to as"Vendor Express.”

(g) Defective Invoices

Invoicesthat are determined to be defective, and therefore not suitable for payment,
shall be returned to the Contractor as soon as practicable, specifying the reason(s)
why the invoice is nhot proper.

(h) Status of Payments

The Oak Ridge Financia Service Center (ORFSC) has a system via Internet, in which
contractors can request information about payments by invoice, by contract number,
and/or by paid date. The system is called Vendor Inquiry Payment Electronic
Reporting Sysem (VIPERS) and isavailable to contractors at the following website:
http:/finweb.oro.doe/vipers.htm. Contractors must have a federal tax identification
number (TIN) and then obtain a personal identification number (PIN) to access the
system.
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G.3

NOTICE OF INVOICE PROCESSING BY SUPPORT CONTRACTOR (DEC 1999)

A support service contractor performs the function of processing of all invoices submitted
to the National Energy Technology Laboratory, against its awards. Therefore, this
contractor has access to your business confidentia cost/rate information. A specia provision
in this contractor's award requires the confidential treatment by all contractor employees of
any and all business confidential information of other contractors and financial assistance
recipients to which they have access.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 CONSECUTIVE NUMBERING (JAN 1999)

Due to automated procedures employed in formulating this document, clauses and provisions
contained within it may not always be consecutively numbered.

H.2 TECHNICAL DIRECTION (JUNE 1998)

(@) Performance of the work under this contract shall be subject to the technical direction
of the Contracting Officer's Representative (COR). The term "technical direction” is
defined to include, without limitation:

(1) Directions to the Contractor which redirect the contract effort, shift work
emphasis between work areas or tasks, required pursuit of certain lines of inquiry,
fill in details or otherwise serve to accomplish the contractual Statement of Work.

(2) Provision of written information to the Contractor which assists in the
interpretation of drawings, specifications or technical portions of the work
description.

(3) Review and, where required by the contract, approval of technical reports,
drawings, specifications and technical information to be delivered by the
Contractor to the Government under the contract.

(b) Technical direction must be within the scope of work stated in the contract. The
COR does not have the authority to, and may not, issue any technical direction which:

(1) Constitutes an assignment of additional work outside the Statement of Work;
(2) Congtitutes a change as defined in the contract clause entitled "Changes";

(3) Inany manner causes an increase or decrease in the total estimated contract cost,
the fixed fee (if any), or the time required for contract performance;

(4) Changes any of the expressed terms, conditions or specifications of the contract;
or

(5) Interferes with the Contractor's right to perform the terms and conditions of the
contract.
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H.3

H.4

(c) All technical directions shall be issued in writing by the COR.

(d) The Contractor shall proceed promptly with the performance of technical directions
duly issued by the COR in the manner prescribed by this clause and within the
authority under the provisons of this clause. If, in the opinion of the Contractor, any
ingtruction or direction by the COR fals within one of the categories defined in (b)(1)
through (5) above, the Contractor shall not proceed but shall notify the Contracting
Officer in writing within five (5) working days after receipt of any such instruction
or direction and shall request the Contracting Officer to modify the contract
accordingly. Upon receiving the notification from the Contractor, the Contracting
Officer shall:

(1) Advise the Contractor in writing within thirty (30) days after receipt of the
Contractor's letter that the technical direction is within the scope of the contract
effort and does not constitute a change under the "Changes' clause of the
contract; or

(2) Advisethe Contractor within a reasonable time that the Government will issue a
written change order.

(e) A failure of the Contractor and Contracting Officer to agree that the technical
direction is within the scope of the contract, or a failure to agree upon the contract
action to be taken with respect thereto shall be subject to the provisions of the clause
entitled "Disputes - Alternate I".

MODIFICATION AUTHORITY (NOV 1997)

Notwithstanding any of the other provisions of this contract, the Contracting Officer shall
be the only individual authorized to:

(a) accept nonconforming work,
(b) waive any requirement of this contract, or

(c) modify any term or condition of this contract.

GOVERNMENT PROPERTY AND DATA - NONE (NOV 1997)

The Government is not obligated to furnish any real or personal property or data under this
contract, and the Contractor is not authorized to acquire any real or persona property or
data at the Government's expense under this contract.
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H.5 GOVERNMENT PROPERTY AND DATA (JAN 1999)

(@  Except asotherwise authorized by the Contracting Officer in writing, the Contractor
is not authorized to acquire as adirect charge item under this contract any equipment
(including office equipment), furniture, fixtures or other personal property items.

(b)  Acquigtion Authorization Requirements

(1) In the course of performance of this contract, the Contractor may only acquire
and direct charge to this contract such items on the "List of Government Property
-- Contractor Acquired” (Part |11 -- Section J, Attachment C) to this contract.

(2) The Contractor may request authorization for acquisition of additional items from
the Contracting Officer. Any such request shall include an analysis of the most
economical method of acquisition (e.g., lease versus purchase) and shall describe
the material equity arising from any proposed lease arrangement, such as option
credits.

(3) Any changes in the acquisition authorization shall be reflected in a modification
to this contract which revises the "List of Government Property -- Contractor
Acquired” (Part I11 -- Section J, Attachment C) to this contract.

(4) Authorization to acquire does not constitute consent to the placement of a
subcontract.

(c) Government-Furnished Property and Data

Except as otherwise authorized by the Contracting Officer in writing, only that
property and data specifically included in the "List of Government-Furnished
Property" (Part I11 -- Section J, Attachment D) to the contract, shall be furnished.

(d) Reporting Requirements

The reports required shall be submitted in accordance with 48 CFR 945 and the
reporting requirements set forth in Part 111, Section J, Attachment B.

The reports are to include all capital equipment and sensitive items acquired or

furnished under this contract, whether or not listed on the attachments referenced
above.
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H.6

H.7

KEY PERSONNEL/PROGRAM MANAGER (MAR 1998)

The key personnel, which includes the Program Manager, specified below, are considered
to be essential to the work being performed under this award; moreover, any changes to
these personnel require prior DOE Contracting Officer's written approval.

The Program Manager shdl serve as the Contractor's authorized supervisor for technical and
administrative performance of all work hereunder. The Program Manager shall receive and
execute, on behalf of the Contractor, such technical directions as the DOE Contracting
Officer's Representative may issue within the terms and conditions of the contract.

The following is alist of key personnel that have been approved for this contract:

Name Title

[ ] [ ]
[ ] [ ]

Prior to diverting any of the specified individuals, the Contractor shall notify the Contracting
Officer not less than thirty (30) calendar days prior to the diversion or substitution of key
personnel and shall submit a written justification (including qualifications of proposed
subgtitutions) to permit evauation. The proposed changes will be approved in writing at the
sole discretion of the Contracting Officer, with concurrence of the Contracting Officer's
Representative.

Travel and Per Diem Costs (FEB 1998)

Costs incurred by contractor personnel for travel, including costs of lodging, other
subsistence, and incidenta expenses, shall be considered to be reasonable and alowable only
to the extent that they do not exceed the rates and amounts set by Subchapter | of Chapter
57 of Title 5, United States Code, or by the Administrator of Genera Services or the
President (or his designee) pursuant to any revision of such subchapter; and are allowable
pursuant to the "Allowable Cost and Payment” clause, FAR 52.216-7.

Foreign travel shall be subject to DEAR 952.247-70.

Page No. 26



H.8

H.9

PRIOR APPROVAL REQUIREMENTSFOR PLACEMENT OF SUBCONTRACTY
CONSULTANTS (OCT 1998)

The Contractor shall obtain the Contracting Officer's written consent before placing any
subcontract, including consultants, for which advance notification is required under FAR
52.244-2, " Subcontracts’.

Any request for subcontract/consultant approval shall include the elements prescribed by
FAR 52.244-2, including subcontractor/consultant Representations and Certifications. For
consultants the Contractor will obtain and furnish information supporting the need for and
selection of such consultant services and the reasonableness of the fees to be paid, including,
but not limited to, whether fees to be paid to any consultant exceed the lowest fee charged
by such consultants to others for performing consulting services of a similar nature.

Except as may be expressly set forth therein, any consent by the Contracting Officer to the
placement of subcontracts and/or consultants shall not be construed to constitute approval
of the subcontractor or any subcontract terms or conditions, determination of the allowability
of any cost, revision of this contract or any of the respective obligations of the parties
thereunder, or creation of any subcontractor privity of contract with the Government.

The Contractor is hereby given consent to the placement of the following subcontractors,
which were evaluated during negotiations:

[ ]
[ ]

Notwithstanding this consent, the Contractor shall ensure compliance with FAR 52.244-2.
Also, since these subcontracts and/or consultants have as a purpose the conduct of research,
development and demonstration work, they must additionally contain all applicable flow-
down clauses contained in Part 11, Section |.

SUBCONTRACTOR FACILITIES CAPITAL COST OF MONEY (FEB 1998)

(@) To the extent asubcontractor proposes to recover as an element of proposed cost any
Fecilities Capita Cost of Money (FCCOM) from a higher tier subcontractor or from
the prime contractor, the FCCOM cost principle (FAR 31.205-10) shall apply to
subcontracts and new scope modifications issued thereto which are fee bearing cost
reimbursement type or negotiated fixed price type.
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H.10

(b) To the extent asubcontractor is dligible to recover yet does not propose as an element
or proposed cost any Facilities Capital Cost of Money (FCCOM) from a higher tier
subcontractor or from the prime contractor, the higher tier subcontractor or the prime
contractor shall insert the following provision in any such subcontract or new scope
modification issued thereto:

Waiver of Facilities Capital Cost of Money
(FAR 52.215-17, OCT 1997)

The Contractor did not include facilities capital cost of money as a proposed cost of
this contract. Therefore, it is an unallowable cost under this contract.

(c) The Contractor agreesto insert the substance of this clause, including this paragraph
(c) altered as necessary for proper identification of the parties, in any subcontract
placed hereunder which is afee bearing cost reimbursement or negotiated fixed price

type.

Confidentiality of Information (MAY 1998)

To the extent that the work under this contract requires that the Contractor be given access
to confidential or proprietary business, technical, or financia information belonging to the
Government or other companies, the Contractor shall, after receipt thereof, treat such
information as confidential and agree not to appropriate such information to its own use or
to disclose such information to third parties unless specifically authorized by the Contracting
Officer inwriting. The foregoing obligations, however, shal not apply to:

(@ Information which, at the time of receipt by the Contractor, isin the public domain;

(b) Information which is published after receipt thereof by the Contractor or otherwise
becomes part of the public domain through no fault of the Contractor;

(c) Information which the Contractor can demonstrate was in his possession at the time
of receipt thereof and was not acquired directly or indirectly from the Government or
other companies;

(d) Information which the Contractor can demonstrate was received by it from a third
party who did not require the Contractor to hold it in confidence.

The Contractor shall obtain the written agreement, in a form satisfactory to the Contracting
Officer, of each employee permitted access, whereby the employee agrees that he will not
discuss, divulge or disclose any such information or datato any person or entity except those
persons within the Contractor's organization directly concerned with the performance of the
contract.
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H.13

The Contractor agrees, if requested by the Government, to sign an agreement identical, in
all material respects, to the provisons of this clause, with each company supplying
information to the Contractor under this contract, and to supply a copy of such agreement
to the Contracting Officer. From time to time upon request of the Contracting Officer, the
Contractor shall supply the Government with reports itemizing information received as
confidential or proprietary and setting forth the company or companies from which the
Contractor received such information.

The Contractor agreesthat upon request by DOE it will execute a DOE-approved agreement
with any party whose facilities or proprietary data it is given access to or is furnished,
restricting use and disclosure of the data or the information obtained from the facilities.
Upon request by DOE, such an agreement shall also be signed by Contractor personnel.

This clause shall flow down to all subcontracts.

REPRESENTATIONS, CERTIFICATIONSAND OTHER STATEMENTSOF THE
OFFEROR (JUNE 1998)

The Representations, Certifications and Other Statements of the Offeror for this contract are
hereby incorporated by reference.

AUTOMATIC DATA PROCESSING EQUIPMENT (ADPE) USAGE (NOV 1997)

ADPE requirements which were not included in the Contractor's original proposal may not
be acquired (leased or purchased) without the prior written consent of the Contracting
Officer. Whenever Contracting Officer written consent is required, the Contractor will
furnish to the Contracting Officer information concerning the need for and selection of such
ADPE, the specific make(s) and model(s), and the lease versus purchase determination.

AUTOMATIC DATA PROCESSING EQUIPMENT (ADPE) LEASING (NOV 1997)

(@) If the Contractor leases ADPE equipment for use under this contract, the Contractor
ghall include a provison in the rental contract stating that the Government shall have
the unilaterd right to exercise any purchase option under the rental contract between
the Contractor and the ADPE equipment vendor and to realize any other benefits
earned through rental payments.

(b) The Contractor shall furnish a copy of the rental contract to the Contracting Officer
under the terms of this provision.
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INDIRECT COSTS (NOV 1997)

Pending establishment of final indirect cost rates for any period, billing and reimbursement
of indirect costs shall be made on the basis of provisona rates recommended by the
cognizant Government auditor. When arate change occurs, and after it has been audited and
approved by the cognizant Government auditor, the contractor shall inform the Contracting
Officer by letter of the indirect rate change. This notification shall include a copy of the
cognizant auditor's approval and the cost impact of the rate change on the program.

GUARANTEED FINAL REPORT (NOV 1997)

Notwithstanding the applicable cost principles of the Federal Acquisition Regulation (FAR)
and the DOE Acquisition Regulation (DEAR) in effect on the date of this contract, and as
authorized by Paragraph (a) of the clause of this contract entitled "Allowable Cost and
Payment,” the contractor agrees to manage this contract in such a manner so as to guarantee
to the Government the delivery of an acceptable Final Report. It is the contractor's
responsibility to ensure at all times that adequate funds remain to cover al allowable costs
necessary for the preparation and delivery of the acceptable Final Report. All costs incurred
by the contractor during preparation and delivery of the acceptable Final Report that arein
excess of the funds remaining in the contract shall be borne by the contractor.

COMPLIANCE WITH APPLICABLE FEDERAL, STATE AND LOCAL
REQUIREMENTS (FEB 1998)

In performing work under this contract, the Contractor shal comply with al relevant federal,
state, and local statutes, ordinances, laws, and regulations.

NATIONAL ENVIRONMENTAL POLICY ACT (NEPA) -- PRIOR APPROVALS
(JAN 2000)

The National Environmental Policy Act of 1969 (NEPA) requires that all Federal agencies
consider the impacts of their projects on the human environment. As part of the DOE’s
NEPA requirements, the Contractor shal be required to supply to the DOE certain
environmental information. DOE funds may only be expended by the Contractor on
[ACTIVITIES THAT CAN BE PERFORMED UNTIL THE NEPA DOCUMENT IS
SIGNED] activities, until DOE notifies the Contractor that all NEPA requirements have
been satisfied.
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CONTRACTOR PRESS REL EASES (APR 1998)

The DOE policy and procedure on news releases requires that all Contractor press releases
be reviewed and approved by DOE prior to issuance. Therefore, the Contractor shall, at
least ten (10) days prior to the planned issue date, submit a draft copy to the Contracting
Officer of any planned press releases related to work performed under this contract. The
Contracting Officer will then obtain necessary reviews and clearances and provide the
Contractor with the results of such reviews prior to the planned issue date.

PERMITS AND LICENSES (JAN 1999)

Within sixty (60) days of award, the Contractor shal submit to the DOE Contracting Officer
Representative (COR) alist of ES&H approvals that, in the Contractor's opinion, shall be
required to complete the work under this award. This list shall include the topic of the
approva being sought, the approving authority, and the expected submit/approval schedule.
The COR shdl be notified as specific items are added or removed from the list and processed
through their approval cycles.

The Contractor agrees to include this clause in their first-tier subcontracts and agrees to
enforce the terms of this clause.

QUALITY ASSURANCE/QUALITY CONTROL (JUNE 1998)

The Contractor shall implement the DOE work using Quality Assurance/Quality Control
measures as appropriate to:

(@) Achieve accuracy, precision, and reproducibility of data adequate to fulfill the
objectives of the work to be performed under this award,;

(b) Control experimenta operations using accepted technical standards, instruction, and
other appropriate means commensurate with the complexity and the risk of the work;

(c) Ildentify, control and maintain components, equipment, facilities, hardware and
materials,

(d) Control handling, storage, shipping. Cleaning and preservation to prevent damage,
loss or deterioration;

(e) Control calibration, maintenance, accountability, and use of measuring and testing
equipment used for monitoring and data collection;
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(f)

(9)

(h)

Ensure that designs use sound engineering/scientific principles and appropriate
standards and demonstrate that equipment and processes performed as intended;

Ensure that purchased items and services meet established specifications and
requirements,

Incorporate inspections as appropriate;

Continually improve the qudity of the work done for DOE through the improvement
of work practices guided by internal performance assessment.

H.21 SAFETY & HEALTH AND ENVIRONMENTAL PROTECTION (JUNE 1998)

(@

(b)

The Contractor shall implement the DOE work in accordance with all applicable
Federal, State and local law as, including codes, ordinances and regulations, covering
safety, health and environmental protection.

The Contractor agreesto include paragraph (a) of this clause in first-tier subcontracts
and agrees to enforce the terms of this clause.

H.22 CONTRACTOR LICENSING (APR 1998)

(@

Limited Rights Data Or Restricted Computer Software

Except as may be otherwise specified in this contract as data not subject to this
paragraph, the contractor agrees that upon written application by DOE, it will grant
to the Government for purposes of practicing [ ], by or for the
Government for the purpose of remediation or decontamination of chemically
contaminated or radioactive sites, a nonexclusive license in any limited rights data or
restricted computer software on terms and conditions reasonable under the
circumstances including appropriate provisons for confidentiality; provided, however,
the contractor shal not be obligated to license any such data or software if the
contractor demonstrates to the satisfaction of the Director of Environmental and
Waste Management or designee that such data are being supplied by the contractor
or its licensees in sufficient quantity and at reasonable prices to satisfy DOE needs,
or the contractor or its licensees have taken effective steps to so supply such datain
the form of results obtained by its use.
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(b) Background Patents

(©

"Background Patent" means a domestic patent covering an invention or discovery
which is not a subject invention and which is owned or controlled by the contractor
at any time through the completion of this contract, infringement of which cannot
reasonably be avoided upon the practice of any specific process, method, machine,
manufacture or composition of matter (including relatively minor modifications
thereof) which is a subject of the research, development, or demonstration work
performed under this contract.

The contractor agrees that upon written application by DOE, it will grant to the
Government for purposes of practicing [ ] by or for the Government
for the purpose of remediation or decontamination of chemically contaminated or
radioactive gtes, nonexclusive license(s) under any background patent on terms that
are reasonable under the circumstances. If, however, the contractor believes that
exclusve or partialy exclusve rights are necessary to achieve expeditious commercial
development or utilization, then a request may be made to the Director of
Environmental and Waste Management or designee for approval of such licensing by
the contractor. Notwithstanding the foregoing, the contractor shall not be obligated
to license any background patent if the contractor demonstrates to the satisfaction of
the Director of Environmental Restoration and Waste Management or designee that
the contractor or its licensees are supplying the subject matter covered by said
background patent in sufficient quantity and at reasonable prices to satisty DOE
needs, or have taken effective steps or within a reasonable time are expected to take
effective steps to so supply the subject matter.

Licensing Intellectual Property for Performing the Contract

The contractor also agrees and does hereby grant to the Government a royalty-free,
non-exclusive license under any background patent or to any limited rights or
restricted computer software for purposes of practicing a subject of this contract by
or for the Government in research, development, or demonstration under this
contract.
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RIGHTSIN TECHNICAL DATA (EM-DELIVERY) (SEPT 1999)

Delivery of limited rights data. The Contractor shall, a the option of the Contracting

Officer, be required to deliver any limited rights data used in the performance of this
contract. Such data shall be subject to the provision of clause FAR 52.227-14, Rightsin
Data--General with Alternatives Il and V, paragraph (g), "Protection of limited rights data
and restricted computer software," and to the "Contractor Licensing" provisions in this
Section H.

1. The limited rights data subject to clause FAR 52.227-14 are listed below [OR in

Attachment () attached hereto and made a part hereof]. Thislisting of data,
which are asserted by the Contractor to be limited rights data, does not constitute an
admission by the Government that the dataisin fact limited rights data

[CONTRACTOR TO IDENTIFY/CERTIFY SPECIFIC DATA ASSERTED
TO BE PROPRIETARY (STATEMENT FROM CONTRACTOR)]

[

]

. Subject to clause FAR 52.227-14 paragraph (g)(2), any limited rights data so

delivered shall be marked with the appropriate "Limited Rights Notice."

. The Contractor shall not introduce or utilize any limited rights data not identified in

(1) above without advance written notification of the Contracting Officer.

Minimum technical data deliverable with unlimited rights. Not withstanding any other
provision of this Contract, the following technical datafirst produced under this Contract
as aminimum, shall be delivered to the DOE with unlimited rights:

[THE COR WILL SPECIFY WHAT DATA DOE WANTS TO HAVE
DELIVERED WITH UNLIMITED RIGHTS]
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RIGHTSIN TECHNICAL DATA (EM-INSPECTION) (SEPT 1999)

Withholding of limited rights data. Notwithstanding the inclusion of clause FAR 52.227-16,
Additional Technical Data Requirements, in this Contract or any provision of this Contract
specifying the delivery of technical data, the Contractor may withhold limited rights data
from delivery, provided that the Contractor furnishesin lieu of any such limited rights data
s0 withheld technical data disclosing the source, size, configuration, mating and attachment
characteristics, functional characteristics, and performance requirements ("Form, Fit and
Function" data, e.g., Specification control drawing, catalog sheets, envelope drawings, etc.),
or agenerd description of such limited rights data where "Form, Fit and Function" data are
not applicable. Such data shall be subject to the provision of clause FAR 52.227-14, Rights
in Data--General with Alternative V, paragraph (j), "Inspection rights," and paragraph (g),
"Protection of limited rights data and restricted computer software," and to the "Contractor
Licensing" provisionsin Section H.

1. The limited rights data subject to clause FAR 52.227-14 are listed below [OR in
Attachment ( ) attached hereto and made a part hereof]. Thislisting of data,
which are asserted by the Contractor to be limited rights data, does not constitute an
admission by the Government that the dataisin fact limited rights data

[CONTRACTOR TO IDENTIFY/CERTIFY SPECIFIC DATA ASSERTED
TO BE PROPRIETARY (STATEMENT FROM CONTRACTOR)]

[

]

2. Subject to clause FAR 52.227-14 paragraph (j), any limited rights data specifically
used in the performance of this Contract shall, at the option of the Contracting
Officer, be available for inspection by a designee of the Contracting Officer at the
project facility.

3. The Contractor shall not introduce or utilize any limited rights data not identified in
paragraph (1) above in the performance of the contract work without the expressed
written permission of the Contracting Officer.

Minimum technical data deliverable with unlimited rights. Not withstanding any other
provision of this Contract, the following technical datafirst produced under this Contract
as aminimum, shall be delivered to the DOE with unlimited rights:

[THE COR WILL SPECIFY WHAT DATA DOE WANTS TO HAVE
DELIVERED WITH UNLIMITED RIGHTS]
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RESTRICTED COMPUTER SOFTWARE (EM-DELIVERY) (SEPT 1999)

The restricted computer software subject to the provisions of clause FAR 52.227-14, Rights
in Data--Genera with Alternatives |11 and V, paragraph (g), and to the provisions of the
clause entitled “Contractor Licensing,” are listed below. This list of software programs,
which are asserted by the Contractor to be restricted computer software, does not constitute
an admission by the Government that the software is in fact restricted computer software.

[CONTRACTOR TO IDENTIFY/CERTIFY SPECIFIC SOFTWARE
ASSERTED TO BE PROPRIETARY (STATEMENT FROM
CONTRACTOR)]

[

]

Subject to clause FAR 52.227-14 paragraph (9)(3), any restricted computer software
specifically used in the performance of this Contract shall, at the option of the Contracting
Officer, be delivered to the Government. Any restricted computer software so delivered
shall be marked with the "Restricted Rights Notice" provided in clause FAR 52.227-14

paragraph (9)(3).

The Contractor shall not introduce or utilize any restricted computer software not identified
above without advance written notification of the Contracting Officer.

RESTRICTED COMPUTER SOFTWARE (EM-INSPECTION) (SEPT 1999)

The restricted computer software subject to the provisions of clause FAR 52.227-14, Rights
in Data--Genera with Alternative V, paragraphs (j) and (g), and to the provisions of the
clause entitled “Contractor Licensing”, are listed below. This list of software programs,
which are asserted by the Contractor to be restricted computer software, does not constitute
an admission by the Government that the software is in fact restricted computer software.

[CONTRACTOR TO IDENTIFY/CERTIFY SPECIFIC SOFTWARE
ASSERTED TO BE PROPRIETARY (STATEMENT FROM
CONTRACTOR)]

[

]

Subject to clause FAR 52.227-14 paragraph (j), any restricted computer software specifically
used in the performance of this Contract shall, at the option of the Contracting Officer, be
available for inspection by a designee of the Contracting Officer at the project facility.

The Contractor shall not introduce or utilize any restricted computer software not identified
above without advance written notification of the Contracting Officer.

Page No. 36



H.27

H.28

H.29

YEAR 2000 COMPL IANCE (APR 1998)

Year 2000 compliant means, with respect to information technology, the information
technology accurately processes date/time data (including, but not limited to, calculating,
comparing, and sequencing) from, into, and between the twentieth and twenty-first centuries,
and the years 1999 and 2000 and leap year calculations, to the extent that other information
technology being acquired, properly exchanges date/time data with it.

The contractor assures, by acceptance of this award, that any items delivered under this

contract are year 2000 compliant.

LOBBYING RESTRICTION (ENERGY & WATER DEVELOPMENT
APPROPRIATIONSACT., 2000) (DEC 1999)

The contractor agrees that none of the funds obligated on this award shall be expended,
directly or indirectly, to influence congressiona action on any legislation or appropriation
matters pending before Congress, other than to communicate to Members of Congress as
described in 18 U.S.C. 1913. Thisrestriction isin addition to those prescribed elsewherein
statute and regulation.

A copy of the DOE “Lobbying Brochure” which provides a summary of the statutory and
regulatory regtrictions regarding lobbying activities for Federal contractors can be found at
(http://www.pr.doe.gov/lobbying.html)

NOTICE REGARDING THE PURCHASE OF AMERICAN-MADE EQUIPMENT
AND PRODUCTS -- SENSE OF CONGRESS (DEC 1999)

It is the sense of the Congress that, to the greatest extent practicable, all equipment and
products purchased with funds made available under this award should be American-made.
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STATEMENT OF WORK

“Demonstration of Innovative, Improved Field Methods for In Situ Delineation and
Assessment of Contamination L ocated in Difficult Subsurface Conditions at DOE Sites’

A. SCOPE OF WORK

DOE Nuclear Weapons Complex sites contain soil and groundwater contamination that occursin
difficult subsurface settings that provide challenges to efficiently and cost-effectively access the
contamination to accurately characterize its location and quantity. Specific examples of subsurface
conditions where contamination can be located and difficult to access include, but are not limited to,
thefollowing: beneath buildings and other manmade structures such as underground tanks and buried
pipelines, at depthsthat reach up to 45 meters or more; in difficult-to-penetrate sediments that include
beds of gravel, layers of caliche, and others; and in highly heterogeneous geologic settings that
include sediment facies containing complex interbeds and structures that provide conditions that are
difficult to model and predict fluid flow through. The objectives of this study are twofold and include
development and demonstration of atechnology system that can: 1) access contamination located
in both the vadose zone and saturated zone, in difficult subsurface conditions such as those conditions
named above and, 2) usein stu field measurement techniques to determine both contaminant spatial
distribution and quantity in concentration levels. Results shdl be provided in near real-time, and meet
the DOE demonstration site requirements for specifying contaminant spatial distribution, and
detecting and quantifying contaminant concentration levels. The technology system prototype shall
include al equipment/instrumentation hardware, software, operational plans, operating procedures,
other support documentation, and any other components required to operate the system. End
products of this project shal be submitted to DOE and shall include the technology system prototype
and all data results collected in the development and demonstration of the technology system.

The technology system shall be designed to perform under broad operating conditions that exist at
DOE waste or contaminated sites. Initialy, field tests and demonstration of the technology system
ghall be completed at a DOE site such as Hanford, and field test areas shall be selected in conjunction
with the demonstration site. The sites shall contain conditions that are representative of difficult
subsurface settings such as those named above, and the technology system prototype development
and testing shall be targeted toward Dense Nonagqueous Phase Liquids (DNAPL) contamination
specified by DOE and the demonstration site. Field tests shall also include independent methods to
validate operating performance and data results of the technology system in terms of the twofold
objective: the ability to access contamination in difficult settings, and the ability to accurately
determine contaminant spatial distribution and quantity in concentration levels. The technology
system may aso be deployed to other DOE sites for the purposes of collecting additional performance
and cost benefit data
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B. TASKSTO BE PERFORMED

The Statement of Work for this demonstration is structured into Phase | and Phase I1. Phase | shall
include: advanced engineering design of prototype system, building of prototype system,
factory/laboratory/field control tests, field tests at selected DOE demonstration sites containing
conditions representative of difficult subsurface settings, independent validation of test results, and
supporting activities. Phase |1 shall include full scale demonstration of the technology system at a
selected DOE site containing conditions representative of difficult subsurface settings, independent
vaidation of test results, and supporting activities A project review and contract decision point for
continuance of the contract into Phase Il (contract go/no go decision point), shall be a milestone
placed between Phase | and Phase I1. The contractor shal provide all labor, equipment, and materias
to complete the following tasks.

PHASE |

Task 1.0--Coordination and Planning

Thistask shall consist of necessary activities to ensure coordination and planning of the project with
DOE/NETL, the selected DOE demonstration site, potential end-users of the technology, and the
DOE Environmenta Management (EM) technology development program. The roles and
responghilities of the project team in these interactions shall be clearly identified and be provided for
review and approval by DOE and DOE-sdlected representatives. The contractor shall coordinate with
the selected demonstration site in planning, preparing, and submitting for review any specific
documentsthat shal be required by the demonstration site and by DOE/NETL. The contractor shall
also coordinate with the selected demonstration Site to ensure that the performance requirements and
end-user needs for the technology demonstrations are fully understood and shall be met for the
project. Other coordination activities shall include, but are not limited to the following.

Project Kick-off Meeting
Contractor shdl brief DOE and DOE-selected representatives of project plans at a Kick-off meeting
at asite selected by DOE.

NEPA Documentation
The contractor shall provide appropriate levels of NEPA documentation required for the project to
DOE and DOE-selected representatives.

Document preparation and submission

Other documents necessary for coordination and planning of the project activities, as identified by
DOE/NETL and the selected demonstration site, shall be prepared and submitted for review and
approval to DOE and DOE-selected representatives. These may include, but are not limited to,
submission of a Quality Assurance Project Plan and submission of a plan to fulfill ES&H
(Environmental, Safety, and Health) requirements of the demonstration site for the planned field tests
and activities. Other required reporting documents are listed in the contract Reporting Requirements
List.
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Task 2.0--Test Site Selection/Assessment in Preparation for Advanced Engineering Design of
Prototype System and Field Test Design

In conjunction with the DOE demongtration site and DOE/NETL, the contractor shall complete final
site selection for the Phase | field tests. A minimum of two sites shall be selected that are
representative of subsurface conditions considered difficult to access and characterize contaminant
gpatial distribution and quantity. Upon selection, the contractor shall coordinate with DOE
demonstration Site representatives to collect background information regarding the site necessary to
complete final design of the technology system and plan the technology field testsin Phase . This
inventory of information may include, but is not limited to the following: physical characterization
dataincluding well data, geologic data and models, hydrologic data and models, geophysical surveys,
and others; history of the site; and contamination information. Other site data may be required that
is technology specific information, and the contractor shall coordinate with the DOE demonstration
dte to determine availability. The contractor shal provide to DOE and DOE selected representatives,
base maps for the selected field tests sites that are of appropriate scale.

Task 3.0-- Advanced Engineering Design, Constructing of Prototype System, and Control Testing

The contractor shal conduct all activities necessary to complete design and constructing of the
technology system prototype, and any required control testing offsite to the demonstration site, that
shall be necessary to ensure proper operation of the prototype prior to conducting field tests at the
demonstration site. This shall include any required detalled design for the prototype system. This
shall also include constructing of the prototype system that may include equipment/instrument
fabrication and software development, and any control testsin alaboratory, factory, field site or other
Setting that is offsite to the demondtration Ste. Results of the offsite control testing shall be provided
to DOE and DOE-selected representatives for review.

Engineering Design

The selected technology system is required to be at the advanced engineering stage (proof of concept
testing and/or preliminary field testing previously conducted and available for review), in which
previous design work had been completed. This design activity shall proceed from design work
completed prior to this project, and complete any necessary modification and/or final design of the
technology system. As the technology may be an integrated system, this may include, but is not
limited to final design of equipment/instrumentation hardware, software, or any other components.
Final system design shall be submitted to DOE and DOE selected representatives for review.

Constructing Prototype System

This activity shall consist of acquisition of necessary parts and materials, and constructing of the
prototype technology system. This may include, but is not limited to, fabrication of
equipment/ingtruments, development of software, and building and integration of any subsystems that
comprise the entire prototype technology system.
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Control Testing Prototype System

This activity shdl consst of any factory, laboratory, or field testing offsite to the demonstration site,
that shal be necessary to ensure proper operation of the prototype technology system. A plan of the
proposed control testing shall be provided to DOE and DOE-selected representatives for review.

Task 4.0--Test Plan

The Contractor shall develop and submit to DOE and DOE-selected representatives for review, a
detailed test plan for the field testing of the technology system designed to meet the twofold
objectives: access contamination located in both the vadose zone and saturated zone in difficult
subsurface conditions and, use in situ field measurement techniques to determine both contaminant
gpatid digtribution and quantity in concentration levels. The test plan shall detail the technical and
operational elements of thistesting. Thetest plan shall be written in the context of the selected DOE
demongtration site and shall contain all components required by the host site. The test plan must be
approved prior to ste mobilization to the demonstration site for the field tests.  Typical components
of a test plan include, but are not limited to, the following: technology description; field test
objectives, experimenta desgn and procedures; site preparation, equipment, and materials; sampling
and analyses plan; data management; data analysis and interpretation; Environmental, Safety, and
Hedlth (ES&H) plan; waste management and decontamination plans; public participation; reporting;
schedules; regulatory compliance; project organization; and supplementary material (provides more
detailed information for field sampling plan, quality assurance project plan, ES&H plan, waste
management plan, public participation plan, readiness review plan, regulatory compliance plan, and
standard operating procedures). Thetest plan shdl aso include a plan for the verification of the field
test results using independent field sampling data, control tests, or other acceptable means.

The draft test plan shall be submitted to DOE and DOE-sdlected representatives at the demonstration
site and DOE/NETL for review and approval. Any modifications must be made, and the test plan
must be resubmitted and accepted for approval.

Task 5.0--Field Tests and Support Activities

Contractor shal conduct field tests at a minimum of two sites selected jointly by the contractor, the
DOE demonstration site, and DOE/NETL using the prototype system developed to access the
difficult subsurface conditions to determine contaminant spatial distribution and quantity in
concentration levels. Task shall include activities necessary to complete verification of these field test
results using independent field sampling, control tests, or other acceptable means. Task also includes
support activities necessary to complete field testing such as, but not limited to, the following: site
mobilization/demobilization, Site preparation, facilities/utilities requirements, waste management and
decontamination, and site restoration. The test plan must be approved by DOE and DOE selected
representatives of the demonstration site prior to conducting these activities. The contractor shall
coordinate fully with the demonstration Site to perform these activities as planned in the approved test
plan.
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Mobilization and Demobilization

The contractor shal coordinate with the demonstration site to mobilize and bring the prototype
technology system to the site along with all required personnel. At completion of field testing
activities, the contractor shall demobilize equipment and personnel.

Site Preparation, Facilities/Utilities, and Waste Management Preparation and Management

Prior to any stework, all ES&H document control and reporting, regulatory document and control
reporting requirements, and any other site-specific documentation must be submitted and approved
by the DOE demonstration site.

This dlement includes the Contractor’s responsibility to coordinate with the demonstration site DOE
and contractor representatives for dl required site preparation, utilities, waste management, and other
specific resources required to support the demonstration project. These requirements are technology
specific, and the contractor shall coordinate with the demonstration site to ensure that al required
support isreadied prior to commencing of field testing. For example, this may include preparing a
staging area for equipment and other materials needed during the field demonstration. 1n addition,
the contractor shall coordinate with the demongtration site to ensure all facilities/utilities requirements
needed for the field demonstration are readied. The contractor shall provide sources for these
requirements, as coordinated with and approved by the demonstration site. The contractor shall aso
coordinate with the demongtration site in determining waste management requirements and health and
safety requirementsfor the field testing. The contractor shall coordinate with the demonstration site
to ensure waste management requirements prior to, during, and after any field testing are met.

Field Tests

The contractor shall complete the necessary activities to conduct field testing of the prototype
technology system at the demonstration site according to the approved test plan, to access the
subsurface, and to determine contaminant spatia distribution and quantity in concentration levels. The
contractor shall coordinate with the demonstration site representatives to ensure that al ste
requirements are met prior to, during, and after the field tests.

It is expected that the demonstration sites selected will contain subsurface conditions that are
representative of areas that are difficult to access and characterize contamination in, such asthe DOE
Hanford 200 West Area, 200-ZP-1 Operable Unit. It is expected that DNAPL carbon tetrachloride
contamination in both the vadose zone and saturated zone will be the target of the studies. Two test
areas or field cells shall be selected for completion of the field testing. Each test area or field cell shall
include a minimal field area that is bound by surface dimensions of approximately 95 meters by 95
meters. Each test area or cell may contain existing wells varying in number from zero to four.
Contamination concentration levels within the designated test areas or cells, may vary for the targeted
contaminant. Contamination may be found in the vadose zone, the saturated zone, or both.
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The operationa conditions are expected to fall within the following: required depth of operation
ranges from surface to 110 meters; operation required in both the vadose zone and saturated zone
for both the access methodology, and the methodology for determining contaminant spatial
distribution and quantity in concentration levels; carbon tetrachloride contamination that may be
present in the vadose zone (soil vapor, soil moisture, sorbed to solids, and residual) and the
groundwater that is expected to range from minimum of 5 micrograms per liter to maximum of
10,000 micrograms per liter; carbon tetrachloride contamination may reside with other co-
contaminants that may be radionuclides and other chemicals; subsurface settings that contain one or
more conditions described as difficult-to-access such as beneath and around buildings and other man-
meade structures such as underground tanks and buried pipelines; layers of gravel; layers of caliche;
complex sediment facies such as interbeds of silt, sand, and gravel and/or beds containing structures
such as fractures and clastic dikes.

Thetests shall include operation of the prototype technology system for data collection, reduction,
andyses, and interpretation. Field testing interva shall be the length of time specified in the approved
test plan. Not later than 48 hours from the start of the testing, initial test results from the data
acquisition shall be provided in a*Quick Look” report that shall be in aformat that is specified in the
approved test plan.  All results from the testing, shal be provided at the time intervals and in a format
that was specified in the approved test plan. Testing results shall also be provided in the Topical
Report submitted at the completion of Phase I.

Initial test results shall be evaluated, as specified in the approved test plan, to determine if the
prototype system is operating properly. Minor modifications or adjustments to the system may be
completed to enhance operation of the technology system, and retesting may be completed. The
contractor shall coordinate with the DOE demonstration site to determine the degree and length of
any retesting that may be needed and permitted at the demonstration site.

Thefield test results shall be evaluated with respect to meeting the twofold objectives: 1) to access
contamination located in both the vadose zone and saturated zone in difficult subsurface conditions
and, 2) use in situ field measurement techniques to determine both spatial distribution and quantity
of contamination (concentration levels). The number of and degree to which the following
performance criteria are met shall be evaluated:

o Ability to access and determine carbon tetrachloride (CCl,) concentration levels in vadose zone
(soil vapor, soil moisture, sorbed to solids, and residual) and groundwater in difficult subsurface
conditions that include complex sediment facies, gravel, caliche, beneath man-made obstructions, and
excessive depths (greater than 85 meters). Must be capable of measuring CCl, levels in
groundwater ranging from maximum of 10,000 micrograms per liter CCl, to minimum of 5
micrograms per liter CCl,. CCl, may occur in both aqueous phase and free phase (DNAPL).

o Capable of depth profile measurements ranging from the surface to depths of approximately 110

meters and capable of making measurements at multiple depths at discrete points on scale of severd
centimeters.
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e Ability to provide rea-time measurements and data results. A system with automatic
measurements that is capable of remote downloading is preferred. Technologies that take advantage
of existing extraction, injection, or monitoring wells, would be permitted.

e Ability to use measured concentration levels to produce spatia plots with the location and
concentration of CCl, contamination both above and below the water table. Ability to report results
in field coordinates and through use of visudization tools to plot isopleths of concentrations. Ability
to map discrete lenses and pools of variable concentrations within the entirety of the plume.
Methodology may involve integration of techniques, therefore integrated results are desired within
48 hours.

¢ Ability to measure time-variant changes of the combined plume configuration (spatia distribution)
and the concentration levels, and provide results within 48 hours.

o Non-invasive or minimally invasive, eliminate or reduce Investigative Derived Waste (IDW), and
prevent cross-contamination. For example, use of sensorsin existing wells, use of geophysical or
other remote sensing technologies, and methodologies involving cross-hole tests

reduce or eliminate IDW. Reasonable measures should be made to ensure waste minimization.

¢ Robust in order to operate in remote, harsh field environment where access is limited and utilities
are not readily available.

« Ability to provide technology performance and results which are verifiable with independent field
data, controlled tests, or other acceptable means.

« Ability to minimize operationa time including rapid site mohilization, completion of operations, and
demobilization. The technology should operate reliably, with minimal scheduled or unscheduled
outages for maintenance or repair.

o Demongtrated cost savings compared to basdline drilling and sampling methods, and able to operate
within acceptable demongtration site Environmental, Safety, and Health requirements, and regulatory
and stakeholders requirements.

|ndependent Validation of Results
The contractor shall complete an independent validation of test results that were obtained with the
prototype technology system, using an acceptable plan that was provided in the approved test plan.
This independent validation is intended to corroborate the operation of the prototype technology
system, and isintended to be a measure of its accuracy and ability to meet the performance criteria.
For example, baseline sampling methods, control testing, or other acceptable means approved by
DOE and the demonstration site could be used to verify field results. The contractor shall provide
the resources necessary to complete this independent validation of test results. Results of this
validation testing shall be provided as outlined in the approved test plan.
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Site Restoration

The Contractor shdl coordinate with DOE and DOE demonstration site representatives with regards
to demobilization and site restoration, to ensure acceptable conditions upon completion of the field
testing. The site shall be reclaimed to a condition as coordinated with and acceptable to the DOE
demonstration site.

Task 6.0-- Reporting

The contractor shall prepare and present a briefing of Phase | results, and planned project work for
Phase I, & DOE NETL or another site selected by DOE. This presentation shall take place not less
than 45 days before the expiration of the Phase | contract. The contractor shall prepare for review
and comments, adraft Topica Report onthe Phase | contract activities. This report shall follow the
guidelines st forth in the contract and shall include, but not be limited to: prototype system design,
construction, and control testing; required project test plans and other documentation for the
demonstration site; description of and results from Phase | testing; results from independent
validation; and initial cost estimates of technology and cost benefits of technology compared to
baselines and alternative technologies. After review and comment by the DOE and DOE selected
representatives, the contractor shall revise the report and submit to DOE.

Attendance and presentation at Annual Industry Programs Conference. The Contractor shall attend
and prepare project status for presentation at the Annual Industry Programs Contractor Review
Meeting at DOE NETL.

Attendance and presentation at the Subsurface Contaminant Focus Area Annual Midyear Review.
The Contractor shdl attend and prepare project status for presentation at the Subsurface Contaminant
Focus Area annual Midyear Review at alocation to be determined.

At this time, the DOE will evaluate the merits of the project to determine if, and to what
extent, Phase Il (Tasks 7.0, 8.0, 9.0, and 10.0) shall be conducted. The contractor shall not
proceed with these Phase |1 tasks unless the Contracting Officer issuesa modification to the
contract to exercise Phasell. If the Government elects not to pursuethe Phase Il tasks, the
contractor shall complete all of the remaining work defined in the Phase | contract.
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PHASE I1. (OPTIONAL)

Task 7.0-- Coordination/Planning and Site Selection/Assessment in Preparation for Full Scale
Demonstration

This task shall proceed only after the review of the Phase | contract results by DOE and DOE-
selected representatives, and the gpprova to proceed from the DOE/NETL Contracting Officer. This
task shall include activities necessary to ensure coordination and planning of the full scale
demonstration with the selected demonstration site. This shall include submission of any specific
documentation required by the demonstration site and by DOE/NETL. The contractor shall
coordinate with the selected demonstration Ste to ensure that the performance requirements and end-
user needs for the technology full scale demonstration are fully understood and will be met for the
Phase Il project. The task shal aso include those activities required to select a full scale
demondtration site. Other coordination activities shall include, but are not limited to the following.

NEPA and other documentation required for demonstration.
Appropriate level of NEPA documentation shall be provided to DOE and DOE demonstration site
representatives. Other site-specific documentation, required by the demonstration site and by
DOE/NETL to proceed with the testing, shall be submitted.

Site Selection/Site Assessment

In conjunction with the DOE demondtration site and DOE/NETL, the contractor shall complete final
site selection for the Phase Il full scale demonstration. Upon selection, the contractor shall
coordinate with DOE demonstration site representatives to determine availability of, and to collect
background information regarding the site necessary to plan the Phase Il full scale demonstration.
This inventory of information may include, but is not limited to the following: physical
characterization data including well data, geologic data and models, hydrologic data and models,
geophysical surveys, and others; history of the site; and information regarding contamination. Other
Ste data may be required that is technology specific information, and the contractor shall coordinate
with the DOE demonstration site to determine availability and receipt of such data. The contractor
shdl provide to DOE base maps for the selected full scale demonstration site that are of appropriate
scale.

Task 8.0--Test Plan

The Contractor shall develop and submit to DOE and DOE-selected representatives for review, a
detailed test plan for the full scale demonstration of the technology system designed to meet the
twofold objectives. access contamination located in both the vadose zone and saturated zone in
difficult subsurface conditions and, use in situ field measurement techniques to determine both
contaminant spatial distribution and quantity in concentration levels. The test plan shall detail the
technical and operational elements of this testing, and shall include a plan for the verification of the
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technology system field test results using independent field sampling, control tests, or other
acceptable means. Thetest plan shall be written in the context of the selected DOE demonstration
gte and shall contain all components required by the host site. The test plan must be approved prior
to site mobilization for the full scale demonstration. The draft test plan shal be submitted to DOE
and DOE-sdlected representatives at the demonstration site and DOE/NETL for review and approval.
Any modifications must be made, and the test plan must be resubmitted and accepted for approval.

Task 9.0--Full-scale Demonstration

Contractor shall conduct a full scale demonstration at a site selected jointly by the contractor, the
DOE demonstration site, and DOE/NETL, using the prototype system developed to access the
difficult subsurface conditions and to determine contaminant spatial distribution and quantity in
concentration levels. Task shall include activities necessary to complete verification of these field test
results using independent field sampling, control tests, or other acceptable means. Task also includes
support activities necessary to complete field testing that shall include, but are not limited to the
following: site mobilization/demobilization; site preparation; facilities/utilities requirements; waste
management and decontamination; and Site restoration. The test plan must be approved by DOE and
DOE sdlected representatives of the demonstration site prior to conducting these activities. The
contractor shdl coordinate fully with the demonstration site to perform these activities as planned in
the approved test plan.

Mobilization and Demobilization

The contractor shal coordinate with the demonstration site to mobilize and bring the prototype
technology system to the site along with all required personnel. At completion of field testing
activities, the contractor shall demobilize equipment and personnel.

Site Preparation, Facilities/Utilities, and Waste Management Preparation and Management

The test plan must be approved prior to conducting these activities. Prior to any site work, all
ES&H document control and reporting, regulatory document and control reporting requirements, and
any other site-specific documentation must be submitted and approved by the DOE demonstration
gte.

This element includes the Contractor’ s responsibility to coordinate with the demonstration site DOE
and contractor representatives for dl required site preparation, utilities, waste management, and other
specific resources required to support the demonstration project. These requirements are technology
specific, and the contractor shall coordinate with the demonstration site to ensure that al required
support isreadied prior to commencing of field testing. For example, this may include preparing a
staging area for equipment and other materials needed during the field demonstration. 1n addition,
the contractor shall coordinate with the demongtration site to ensure all facilities/utilities requirements
needed for the field demonstration are readied. The contractor shall provide sources for these
requirements, as coordinated with and approved by the demonstration site. The contractor shall also
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coordinate with the demongtration site in determining waste management requirements and health and
safety requirementsfor the field testing. The contractor shall coordinate with the demonstration site
to ensure waste management requirements prior to, during, and after any field testing are met.

Full Scale Field Demonstration

The contractor shall complete the necessary activities to conduct full scale demonstration of the
prototype technology system at the demonstration site according to the approved test plan. The
contractor shall coordinate with the demonstration site representatives to ensure that al ste
requirements are met prior to, during, and after the field tests.

It is expected that the demonstration site selected will contain subsurface settings that are
representative of difficult conditions to access and characterize contamination such as the 200-ZP-1
Operable Unit in the 200 West Area of Hanford. It is expected that DNAPL contamination, such as
carbon tetrachloride in both the vadose zone and saturated zone, will be targeted for characterization.
It expected that the full scale demonstration site selected shall include a minimal field area that is
bound by surface dimensions of approximately 230 meters by 230 meters. The test area may contain
existing wells varying in number from zero to twenty or more. Contamination concentration levels
within the designated test area may vary for the targeted contaminant. Contamination may be found
in the vadose zone, the saturated zone, or both.

The operational conditions are expected to fall within the following: required depth of operation
ranges from surface to 110 meters; operation in both the vadose zone and saturated zone for both the
access methodology and the methodology for determining contaminant spatia distribution and
quantity in concentration levels, carbon tetrachloride contamination that may be present in the vadose
zone (soil vapor, soil moisture, sorbed to solids, and residual) and the groundwater that is expected
to range from minimum of 5 micrograms per liter to maximum of 10,000 micrograms per liter; carbon
tetrachloride contamination may reside with other co-contaminants that may be radionuclides and
other chemicals; subsurface settings that contain one or more conditions described as difficult-to-
access such as beneath and around buildings and other man-made structures such as underground
tanks and buried pipelines, layers of gravel, layers of caliche, and complex sediment facies such as
interbeds of glt, sand, and gravel and/or beds containing structures such as fractures and clastic dikes.

Thetests shall include operation of the prototype technology system for data collection, reduction,
andyses, and interpretation. Field testing interva shall be the length of time specified in the approved
Test plan. Not later than 48 hours from the start of the testing, initial test results from the data
acquisition shall be provided in a*Quick Look” report that shall be in aformat that is specified in the
approved test plan. Initial test results shall be evaluated, as specified in the approved test plan, to
determine if the prototype system is operating properly. All results from the testing, shall be provided
at thetimeintervas and in aformat that was specified in the approved test plan. Testing results shall
also be provided in the Final Report submitted at the completion of Phase l1.
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Thefield test results shall be evaluated with respect to meeting the twofold objectives: 1) to access
contamination located in both the vadose zone and saturated zone in difficult subsurface conditions
and, 2) usein situ field measurement techniques to determine contaminant spatial distribution and
quantity in concentration levels. The number of and degree to which the following performance
criteria are met shall be evaluated:

« Ability to access and determine CCl, concentration levelsin vadose zone (soil vapor, soil moisture,
sorbed to solids, and resdua) and groundwater in difficult subsurface conditions that include complex
sediment facies, gravel, caliche, beneath man-made obstructions, and excessive depths (greater than
85 meters). Must be capable of measuring CCl, levels in groundwater ranging from maximum of
10,000 micrograms per liter CCl, to minimum of 5 micrograms per liter CCl,. CCl, may occur in
both agueous phase and free phase (DNAPL).

o Capable of depth profile measurements ranging from the surface to depths of approximately 110
meters and capable of making measurements at multiple depths at discrete points on scale of severd
centimeters.

e Ability to provide rea-time measurements and data results. A system with automatic
measurements that is capable of remote downloading is preferred. Technologies that take advantage
of existing extraction, injection, or monitoring wells, would be permitted.

o Abhility to use measured concentration levels to produce spatia plots with the location and
concentration of CCl, contamination both above and below the water table. Ability to report results
in field coordinates and through use of visudization tools to plot isopleths of concentrations. Ability
to map discrete lenses and pools of variable concentrations within the entirety of the plume.
Methodology may involve integration of techniques, therefore integrated results are desired within
48 hours.

o Ability to measure time-variant changes of the combined plume configuration (spatia distribution)
and the concentration levels, and provide results within 48 hours.

o Non-invasve or minimally invasive, eliminate or reduce Investigative Derived Waste (IDW), and
prevent cross-contamination. For example, use of sensorsin existing wells, use of geophysical or
other  remote sensing technologies, and methodologies involving cross-hole tests

reduce or eliminate IDW. Reasonable measures should be made to ensure waste minimization.

¢ Robust in order to operate in remote, harsh field environment where access is limited and utilities
are not readily available.

« Ability to provide technology performance and results which are verifiable with independent field
data, controlled tests, or other acceptable means.
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« Ability to minimize operationa time including rapid site mohilization, completion of operations, and
demobilization. The technology should operate reliably, with minimal scheduled or unscheduled
outages for maintenance or repair.

o Demongtrated cost savings compared to basdline drilling and sampling methods, and able to operate
within acceptable demongtration site Environmental, Safety, and Health requirements, and regulatory
and stakeholders requirements.

|ndependent Validation of Results

The contractor shall complete an independent validation of test results that were obtained with the
prototype technology system, using an acceptable plan that was provided in the approved test plan.
This independent validation is intended to corroborate the operation of the prototype technology
system, and to be a measure of its accuracy and ability to meet the performance criteria.  For
example, baseline sampling methods, control testing, or other acceptable means approved by DOE
and the demonstration site could be used to verify field results. The contractor shall provide the
resources necessary to complete this independent validation of test results.  Results of this validation
testing shall be provided as outlined in the approved test plan.

Site Restoration

The Contractor shall coordinate with DOE and the demonstration site representatives with regards
to demobilization and site restoration, to ensure acceptable conditions upon completion of the field
testing. The site shall be reclaimed to a condition as coordinated with and acceptable to the DOE
demonstration site.

Task 10-- Reporting

Draft Innovative Technology Summary Report (ITSR).

The Contractor shall prepare a draft I TSR documenting the performance of the technology during
the full-scale demongtration. In thisreport, the Contractor shall provide, at a minimum, a summary,
technology description, performance, technology applicability and alternative, cost, regulatory and
policy issues, and lessons learned. This report is due sixty (60) days prior to the expected completion
of the contract. The Contracting Officer’s Representative shall provide to the contractor a sample
ITSR and I TSR preparation guidance for the ITSR.

Final Report.
The contractor shall prepare and present a briefing of Phase |1 results at DOE/NETL or another site

selected by DOE. This presentation shdl take place not less than 45 days before the expiration of the
Phase Il contract. The contractor shal prepare for review and comments, a draft Final Report on the
Phase |l contract activities. This report shall follow the guidelines set forth in the contract and shall
include, but not be limited to: prototype system design, constructing, and control testing; required
project test plans and other documentation for the demongtration site; description of and results from
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Phase| and Phase |1 testing; results from independent validation; and cost estimates of technology
and cost benefits of technology compared to baselines and aternative technologies. After review and
comment by the DOE and DOE selected representatives, the contractor shall revise the report and
submit to DOE.

Annual Industry Programs Conference Attendance
The Contractor shall attend and prepare project status for presentation at the Annual Industry
Programs Contractor Review Meeting at DOE/NETL.

Subsurface Contaminant Focus Area Program Review Attendance
The Contractor shall attend and prepare project status for presentation at the annual Subsurface
Contaminant Focus Area Program Review at alocation to be designated.

C. DELIVERABLESASA RESULT OF THE STATEMENT OF WORK

The Topical and Fina reports shall be submitted in accordance with the attached “Reporting
Requirements Checklist” and the ingtructions accompanying the checklist. 1n addition, the Contractor
shall submit the following:

Documentation for coordinating and planning, as described in Task 1.

Base maps of test sites, as described in Task 2.

Prototype design, as described in Task 3.

Plan for and results of control testing, as described in Task 3.

Test plan for Phase | field tests, as described in Task 4.

Quick-Look Report and other data results including validation results, as described in Task 5.
Topical Report, as described in Task 6.

Documentation for coordinating and planning, as described Task 7.

Base maps of full scale demonstration sites, as described in Task 7.

10 Test plan for Phase |1 full scale demonstration site, as described in Task 8.

11. Quick-Look Report and other data results including validation results, as described in Task 9.
12. Draft Innovative Technology Summary Report, as described in Task 10.

13. Final Report, as described in Task 10.

14. Prototype technology system including all hardware, software, and support documentation.

©EONOUTAWNPE

D. BRIEFINGSTECHNICAL PRESENTATIONS

1. Kickoff briefing with DOE/NETL, the selected demonstration site, and other DOE-selected
representatives at site to be selected by DOE.

2. Briefingsat DOE/NETL or other site selected by DOE upon completion of : (1)Phase | field tests;
and (2) Phase |1 full-scale demonstration.

3. Annual presentations at NETL Annual Industry Programs Contractor Review Meeting.

4. Annual presentations at the Subsurface Contamination Focus Area Midyear Review Meeting.
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NETL F 541.1-5#

(9/2000) OPI=PS10
(Previous Editions Obsol ete)

REPORTING REQUIREMENTS CHECKLIST

1. AWARDEE: |2. IDENTIFICATION NUMBER: DE-RP26-01NT40774
3. REPORT SUBMISSION ADDRESS: The requested quantity of all required report deliverables shall be submitted to the following address:

NETL AAD DOCUMENT CONTROL BLDG. 921
U.S. DEPARTMENT OF ENERGY
NATIONAL ENERGY TECHNOLOGY LABORATORY
P.O. BOX 10940
PITTSBURGH, PA 15236-0940

4. PLANNING AND REPORTING REQUIREMENTS:
NUMBER NUMBER
FORM OF FORM OF
NO. FREQ. COPIES NO. FREQ. | COPIES
A. GENERAL MANAGEMENT E. TECHNICAL (One paper copy and
one PDF electronic file copy)
* W Management Plan None (0] 3
W Status Report None M 3 O Technical Progress Report None
O Summary Report 1332.2
B Final Report
B. SCHEDULE/LABOR/COST M Draft for Review None FD 6
W Final for Approval None FC 6
*  m Milestone Schedule/Plan 13323 | OCPY 3
* [ Labor Plan 1332.4 M Topical Report None FD,FC 6
* M Cog Plan 1332.7 O,C,PY 3
B Milestone Schedul&/Status Report 1332.3 M 3 F. PROPERTY
O Labor Management Report 1332.8
W Cost Management Report 1332.9 M 3 O Report of Contractor’s Property None
Management System
C. EXCEPTION O Annual Report of Property in the F580.1-8
Custody of Contractors
O Conference Record None O High Risk Property Report F580.1-25
W Hot Line Report None A 2 O Report of Physical Inventory of None
W Journal Articles/Conference None A 2 Capital Equipment
Papers and Proceedings O Report of Physical Inventory of None
Sengtive Items
D. ENVIRONMENTAL W Report of Termination or SF-1428 FC 3
Completion Inventory and
W Hazardous Substance Plan None I% g SFa:.dZ 0
W Hazardous Waste Report None R
; : None F 580.1-7
O Environmental Compliance Plan None
O Environmental Monitoring Plan N
O Environmental Status Report one G OTHER
O Key Personnel Staffing Report None
B Subcontracting Report SF-294 Ss 2
B Summary Subcontracting Report SF-295 Ys 2
O Software None
B Other _SeeTextin SOW A 6
5. FREQUENCY CODESAND DUE DATES:
Cdendar Days Cdendar Days
Definition Due After Event Definition Due After Event
A ---- AsRequired (See attached text for gpplicability) ................... 0 O---Once After AWard . ........ o 30
C- Contract Change . . . ..o et e Q- Quarterly (End of Calendar Quarter) .............coviiiiiiiiinannnn.. 30
FC---Find - Endof Effort ............ S--- Semiannua (End of project year and project half-year) .................. 30
FD ---Find Technicd - Draft Version . . .. Y ---Yearly (End of projectyear) ................
M -——-Monthly .. ... PY - Yearly plan for following federd fiscd year
Property Reports Other
P Property Management System - within 6 months of award date SS-- Subcontracting Report - Semi-annua due 4/30 and 10/30 for period ending
YP-- Yearly property - due 10/15 for period ending 9/30 3/31 and 9/30 respectively
[ Physica Inventory of Capita Equipment - Biennid from award start date Y S --Summary Subcontracting Report - Annually, due 10/30 for period ending 9/30

*  Theyearly plans, identified asrequired in Sections4A and 4B, are due by September 15 for the following Federal fiscal year.

6. SPECIAL INSTRUCTIONS:

The forms identified in the checklist are available at http://mww.netl .doe.gov/business'formgformshtml. Alternate formats are acceptable provided the contents remain
consstent with theform. All technical reports submitted to the DOE must be accompanied by a completed and signed NETL F 510.1-5, addressing patent information.
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B.1

B.2

GENERAL INSTRUCTIONS FOR THE PREPARATION AND SUBMISSION OF
REPORTS (MAR 1999)

The contractor shall prepare and submit (postage prepaid) the plans and reports indicated on
the “Reporting Requirements Checklist” to the addressee identified on the checklist. The level
of detall the contractor provides in the plans and reports shall be commensurate with the scope
and complexity of the effort and shall be as delineated in the guidelines and instructions
contained herein. The prime contractor shall be responsible for acquiring data from any

subcontractors to ensure that data submitted are compatible with the data elements which prime
contractors are required to submit to DOE.

MANAGEMENT PLAN (JAN 2000)

The Management Plan describes the contractor's approach to performing the effort and
producing the products identified in the contractual agreement, and the technical, schedule, cost,
and financial management control systems to be used to manage performance.

The outline for the Management Plan and a description of the contents follows:

EXECUTIVE SUMMARY

The executive summary gives DOE/NETL's management a brief, comprehensive overview
of the most important aspects of the management plan.

BACKGROUND
Thisisadiscussion of the background of the project, including the scientific, sociological,
legislative, and historical factors, that demonstrates the contractor's understanding of the
problems, both technical and management, associated with the project.
SCOPE OF THE PROJECT
This section gives a brief overview of the project. It should include:

genera description of project objectives,

task titles and short descriptions;

participants.

WORK BREAKDOWN STRUCTURE (WBYS)

The scope and complexity of the contractual agreement influence the number of levels
required. Each descending level represents an increasingly detailed definition of the work
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elements. Level 1isthe goa or objective of the contractual agreement in its entirety. Level
2 condgsts of the magjor work products necessary for achieving the goals of the contractual
agreement. Level 3 outlines the major element segments (subsystems) necessary for
completing Level 2 elements. Work breakdown structure elements are identified by name
and number from a progressive, alphanumeric system. For example:

Example:

WBS Level 1. The overview should describe the philosophy underlying the selected
technical approach.

WBS Levels2 and 3:

WBS ELEMENT X.X: (TITLE)

OBJECTIVE: State the objective of the task in a concise manner.
BACKGROUND (Not required for Construction Tasks):
With respect to the project objective, what is the current state of understanding?

Given the state-of-the-art, what are the outstanding issues which must be resolved
in order to make progress?

TECHNICAL APPROACH (Not required for Construction Tasks): Describe in
detail the manner in which the variousissues will be resolved. The following are aspects
of the work which should be considered and addressed (along with others you feel
appropriate):

What experiments will be performed and why?

What materials will be used?

What are the experimental conditions?

What analytical techniques will be employed?

What will be the approach to modeling?
In answering these questions, you should consider how the various tasks relate to one

another and to other relevant ongoing work. Task outputs which feed into other tasks
(and vice-versa) should be clearly delineated.
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B.3

B.4

DELIVERABLES (Not required for Construction Tasks): Describe specifically the
results of thetask. These should include:

raw and reduced data and method of presentation;
brief description of models to be developed,;
other key results as appropriate.

SUPPORT SYSTEMSAND CONTROLS

In this section, the management, technical, and administrative system that will be used to
control and execute the project will be described. Examples of the systems include: systems
and engineering analysis, qudity assurance, environmental, safety and health, legal support,
ADP support, and accounting support.

STATUS REPORT (MAR 1999)

The Status Report is the contractor’ s project manager brief narrative assessment (by WBS) of
the work actually performed and the overall status of the various tasks.

The Status Report provides a concise narrative assessment of the status of the work being
performed under the contractual agreement. DOE management uses the report to monitor
status and to provide early recognition of potential problem areas. The report highlights
changes to objectives, changes to technical approach, relationship to previously planned
activities, task variances from baselines in excess of stipulated thresholds by WBS reporting
element, causative factors, and actions taken or proposed to resolve them, list of presentations
and publications, as well as factors with potential for causing significant variances in the future.
Task progress of major accomplishments for each task in bullet form may also be highlighted.
The report identifies open items requiring action by DOE or the contractor. The report also
provides a summary assessment of the current Stuation, including forecast of the near future and
the expected impact on project accomplishment.

SUMMARY REPORT (DOE F 1332.2) (MAR 1999)

The Summary Report provides a concise, top-level summary of schedule, labor, and cost
performance against the baseline plans. Most data are presented graphically. The format
permits rapid visual comparison of schedule, labor, and cost data. There are three segments:
acos gatus graph, alabor status graph, and a milestone chart. The cost and labor graphs are
cumulative presentations. Planned and actual numerical data presented are for the period
specified. Labor and cost variances are shown on a monthly and cumulative basis.
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B.5

B.6

B.7

B.8

MILESTONE SCHEDULE/PLAN (DOE F 1332.3) (MAR 1999)

The Milestone Schedule Plan documents the planned or basdline project schedule in the standard
DOE format (DOE F 1332.3). It includes asummary sheet showing al tasks/elements identified
in the Work Breakdown Structure on a single form, and, for complex efforts, a separate sheet
for each task/element which gives more detail. The planned events and milestones for each
task/element are included. The standard symbols and charting conventions described on the
reverse Sde of the form are used. The summary sheet includes a line labeled "administration,”
and denotes events such as subcontract awards, project reviews, etc. An associated milestone
log (DOE F 4600.3A) provides a narrative description of events and anticipated dates of
initiation/completion.

LABOR PLAN (DOE F 1332.4) (MAR 1999)

The Labor Plan establishes the planned utilization of labor for the term of the contract necessary
to complete the planned work. For projects being managed at the fourth level of the WBS or
greater, DOE F 1332.4, Labor Plan, isused. Thisinformation must also be reported by WBS
element.

COST PLAN (DOE F 1332.7) (MAR 1999)

The Cost Plan establishes the plan for accruing total costs by WBS element for the life of the
contractua agreement. The time-phased baseline establishes the basis for the measurement of
actual cost accumulation and provides basic information for updating and forecasting budget
requirements. The Cost Plan itemizes accrued costs by WBS element for prior fiscal years, the
current fiscal year by month, and future fiscal years until completion of the contractual
agreement. For projects being managed to the fourth WBS level, additional forms show cost
detail for each task individually.

MILESTONE SCHEDULE/STATUS REPORT (DOE F 1332.3) (MAR 1999)

The Milestone Schedule/Status Report is used for reporting schedule status and shows the
completion status of the activities and events at the same level of detail as shown on the
Milestone Schedule Plan. The report also shows changes to the planned schedule. Like the
Milestone Schedule/Plan, information is reported by WBS element. DOE Form 1332.3 is used
for reporting schedule status.
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B.9

B.10

B.11

B.12

LABOR MANAGEMENT REPORT (DOE F 1332.8) (MAR 1999)

Thisisa periodic report of the status of the [abor resources utilization to be compared with the
Labor Plan. Labor information is reported by WBS element.

COST MANAGEMENT REPORT (DOE F 1332.9) (MAR 1999)

This is a periodic report that shows the cost status of the contract and is compared with the
Cost Plan. Information is reported by WBS element.

CONFERENCE RECORD (MAR 1999)

The "Conference Record" documents for the DOE Contracting Officer's Representative (COR),
DOE Contracting Officer, and the contractor an understanding of significant decisions, direction
or redirection, or required actions resulting from meetings with DOE representatives. It is
required for any meeting, conference, or phone conversation in which a decision is made that
may change the schedule, labor, cost, or technical aspects of the contractual agreement or the
approved baseline plans. The report shall contain the following information as applicable:

Report title ("Conference Record"), number, and the date prepared.

Contract title and number, and the contractor's name and address.

Date of meeting or telephone conversation, with alist of those involved and their titles.
Subject(s) discussed, decisions reached, and directions given.

Variances from previous directions and conclusions.

Required actions.

Distribution.

Signature of preparer.

ONDUTAWN P

HOT LINE REPORT (JAN 2000)

The"Hot Line" Report may be used to report amgor breakthrough in research, development,
or design; an event causing a significant schedule slippage or cost overrun; an environmental,
safety and hedlth violation; achievement of or failure to achieve an important technical objective;
or any requirement for quickly documented direction or redirection. The report shall be
submitted by the most rapid means available, usually electronic, and should confirm telephone
conversations with DOE representatives. |dentification as a"Hot Line Report” serves notice
at each link in the delivery chain that expedition in handling is required. Unless otherwise
agreed by the partiesinvolved, DOE is expected to take action and respond in a similarly timely
manner. The report should include:
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Contractor's name and address;

Contract title and number;

Date;

Brief statement of problem or event;
Anticipated impacts; and

Corrective action taken or recommended.

Hot line reports shall document the incidents listed below:

1.

Any single fatality or injuries requiring hospitalization of five or more individualsisto
be immediately reported.

Any sgnificant environmental permit violation is to be reported as soon as possible, but
within 24 hours of the discovery of the incident.

Other incidents that have the potential for high visibility in the media are to be reported
as quickly as possible, but within 24 hours following discovery.

Any failure resulting in damage to Government-owned equipment in excess of $50,000
is to be reported as quickly as possible, but within 24 hours of the discovery of the
failure.

Any unplanned event which is anticipated to cause a schedule slippage or cost increase
significant to the project isto be reported within 24 hours.

Any verbal or written Notice of Violation of any Environmental, Safety, and Health
statutes arising from the performance of this contract is to be immediately reported.

Any accidental spill or release which isin violation of any Environmental, Safety, and
Health statutes arising from the performance of this contract is to be immediately
reported, but within 24 hours of the discovery of the accident.

Any incident which causes a significant process or hazard control system failure, or is
indicative of one which may lead to any of the above defined incidents, isto be reported
as soon as possible, but within 5 days of discovery.

The requirement to submit Hot Line Reports for the incidents identified in 1, 2, 3, 6, or 7 isfor
the sole purpose of enabling DOE officids to respond to questions relating to such events from
the media and other public.
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B.13

B.14

When an incident is reported in accordance with 4, 5, 6, 7, or 8, the contractor shall conduct
an investigation of its cause and make an assessment of the adequacy of resultant action. A
written report is required no later than ten (10) calendar days following the incident and shall
include an analysis of the pertinent facts regarding the cause, and a schedule of the remedial
events and time periods necessary to correct the action.

When an event results in the need to issue a written or verbal statement to the local media, the
statement is to be cleared first; if possible, and coordinated with NETL Management and
Communications Division, the Contracting Officer Representative (COR) and the Contracting
Officer.

JOURNAL ARTICLES, CONFERENCE PAPERSAND PROCEEDINGS GENERATED
BY LARGE BUSINESSES FOR DOE REVIEW (SEPT 2000)

The Contractor shall submit to DOE for review and approval al documents generated by the
Contractor, or any subcontractor, which communicate the results of scientific or technical work
supported by DOE under this award, whether or not specifically identified in the award, prior
to submission for publication, announcement, or presentation. Such documents include journal
articles, conference papers and proceedings, etc. Each such document shall be accompanied by
a properly completed NETL Form 510.1-5, "Request for Patent Clearance for Release of
Contracted Research Documents.”

The Contractor shall smultaneoudly submit a draft version of the document to the DOE COR
and the DOE Patent Counsel Office prior to the publication, presentation, or announcement.
The document submitted to the DOE Patent Counsel shall be accompanied by a completed
NETL Form510.1-5. The DOE COR and DOE Patent Counsel shall review the draft version
of the document and notify the Contractor of approva or recommended changes. The approved
final version shall be submitted to the NETL AAD Document Control Coordinator.

The following information shall be provided for conference papers and proceedings, etc.

-- Name of conference

-- Location of conference (city, state, and country)
-- Date of conference (month/day/year)

-- Conference sponsor

JOURNAL ARTICLES, CONFERENCE PAPERS AND PROCEEDINGS GENERATED
BY A SMALL BUSINESS OR NONPROFIT ORGANIZATION FOR DOE REVIEW
(SEPT 2000)

The Contractor shall submit to DOE for review and approval al documents generated by the
Contractor, or any subcontractor, which communicate the results of scientific or technical work
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supported by DOE under this award, whether or not specifically identified in the award, prior
to submission for publication, announcement, or presentation. Such documents include journal
articles, conference papers and proceedings, etc. Each such document shall be accompanied by
a properly completed NETL Form 510.1-5, "Request for Patent Clearance for Release of
Contracted Research Documents.”

The Contractor shall submit a draft version of the document to the COR prior to the publication,
presentation, or announcement. The COR shall review the draft version of the document and
notify the Contractor of approval or recommended changes. The fina version, along with a
completed NETL Form 510.1-5, shall be submitted to the NETL AAD Document Control
Coordinator.

The following information shall be provided for conference papers and proceedings, etc.

-- Name of conference

-- Location of conference (city, state, and country)
-- Date of conference (month/day/year)

-- Conference sponsor

JOURNAL ARTICLES, CONFERENCE PAPERSAND PROCEEDINGS GENERATED
BY A UNIVERSITY FOR DOE REVIEW (SEPT 2000)

The Contractor shall submit to DOE for review and comment al documents generated by the
Contractor, or any subcontractor, which communicate the results of scientific or technical work
supported by DOE under this award, whether or not specifically identified in the award, prior
to submission for publication, announcement, or presentation. Such documents include journal
articles, conference papers and proceedings, etc. Each such document shall be accompanied by
a properly completed NETL Form 510.1-5, "Request for Patent Clearance for Release of
Contracted Research Documents.”

The Contractor shall submit adraft version of the document to the COR prior to the publication,
presentation, or announcement. The COR shall review the draft version of the document and
notify the Contractor of recommended changes. The final version, along with a completed
NETL Form 510.1-5, shall be submitted to the NETL AAD Document Control Coordinator.

The following information shall be provided for conference papers and proceedings, etc.
-- Name of conference
-- Location of conference (city, state, and country)

-- Date of conference (month/day/year)
-- Conference sponsor
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B.17

ENVIRONMENTAL (OCT 2000)

In responsg, in part, to the requirements of the National Environmental Policy Act of 1969
(NEPA) and other related environmental statutes, the National Energy Technology Laboratory
(NETL) requires the submission of various documents that assess the environmental aspects and
projected impacts of al of its proposed actions. These documents may include the following:
(1) Hazardous Substance Plan; (2) Hazardous Waste Report; (3) Environmental Compliance
Plan; (4) Environmental Monitoring Plan; and (5) Environmental Status Reports.

The environmental information provided in these documents will enable NETL to fulfill its
responsihilities under NEPA (additional information about the requirements of the National
Environmental Policy Act can be found in the DOE NEPA Compliance Guide and 40 CFR
1021) and to monitor the proposer's compliance with other environmental regulations. The
implementation of any task associated with a proposed action will be dependent upon DOE
submitting and acquiring approval of necessary NEPA documentation. Therefore, to minimize
the risk of project delays, it isimperative that these reports be submitted in a timely manner.

The information contained herein specifies the basic environmental requirements for this
procurement action, but it isnot to be interpreted as containing al necessary information for any
given project. Likewise, certain aspects of the requirements may not be applicable.
Accordingly, the level of information provided should be sufficient for DOE to assess the
environmental implications of the proposed action.

HAZARDOUS SUBSTANCE PLAN (MAR 1999)

The Contractor shall submit a Hazardous Substance Plan not later than thirty (30) days after
initial contract award. The Plan shall specifically identify each Hazardous Substance (as defined
under 40 CFR 261, Subpart D, entitled Lists of Hazardous Wastes) anticipated to be purchased,
utilized or generated in the performance of this contract. For each such Hazardous Substance
identified, the Plan shall specifically provide the following information:

Description of Substance/Chemical

EPA Hazardous Waste Number

EPA Hazard Code

Anticipated Quantity to be purchased, utilized or generated

Anticipated Hazardous Waste Transporter

Anticipated Hazardous Waste Disposal Facility Contractor and Location (City/Municipality,
State)

Anticipated Treatment Method

Page J.2 - B.10



B.18

B.19

HAZARDOUS WASTE REPORT (MAR 1999)

The Contractor shall submit a Hazardous Waste Report at the completion of contract
performance. The Report shall specificaly identify each Hazardous Waste (as defined under 40
CFR 261, Subpart D, entitled Lists of Hazardous Wastes) actually utilized, or generated in the
performance of this contract. For each such Hazardous Waste identified, the Report shall
specificaly provide the following information:

Description of Substance/Chemical

EPA Hazardous Waste Number

EPA Hazard Code

Actual Quantity Disposed

Actual Hazardous Waste Transporter

Actua Hazardous Waste Disposal Fecility Contractor and Location (City/Municipaity,
State)

Actual Disposal Date

Actua Treatment Method

The Hazardous Waste Report is intended as a final reconciliation of anticipated versus actua
Hazardous Substances purchased, utilized, or generated in the performance of this contract.

ENVIRONMENTAL COMPLIANCE PLAN (JAN 2000)

The Environmental Compliance Plan (ECP) shall be submitted within thirty (30) days of
contract award and should outline an approach to implementing an environmental monitoring
and reporting strategy. This strategy should include plans for submitting a Quality
Assurance/Quality Control Plan and Pollution Prevention Plan (if an ECP is required, the format
of the QA/QC Plan and Pollution Prevention Act will be determined in conjunction with the
NETL environmental staff), conducting environmental monitoring of the proposed action and
submitting Environmental Status Reports. The ECP should also address any concerns and/or
deviations associated with the reporting and monitoring documents.

Suagested Format for Environmental Compliance Plan (ECP):

. SUMMARY OF PROPOSED PROJECT

Il. FEDERAL REGULATORY COMPLIANCE (Discuss how each of the following will
be complied with, if applicable.)

A. National Historic Preservation Act
B. Endangered Species Act
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Fish and Wildlife Coordination Act
Floodplain/Wetlands Regulations
Coastal Zone Management Act
Farmland Protection Policy Act
American Indian Religious Freedom Act
Wild and Scenic Rivers Act

Resource Conservation & Recovery Act
Comprehensive Environmental Response, Compensation and Liability Act
Clean Air Act

L. Clean Water Act

M. Pollution Prevention Act

AT IOMMOO

[1. STATE AND LOCAL REGULATORY COMPLIANCE (Discuss how any state
and local regulations will be complied with.)

B.20  ENVIRONMENTAL MONITORING PLAN (MAR 1999)

IF DOE's analysis of the potential environmental impacts of the proposed action identifies a
need for environmental monitoring, the Contractor will aso submit a draft Environmental
Monitoring Plan (EMP) within thirty (30) days of contract award. After consultation with
DOE, the draft EMP will be revised, as necessary, and a final EMP will be prepared. The EMP
may be revised as the project dictates.

The EMP should evaluate air, land, and water resources, and waste production, using three
specific types of monitoring:

A. Compliance Monitoring,
B. Unregulated Pollutant Monitoring, and, if necessary,
C. NEPA-related Monitoring.

Compliance monitoring, i.e., environmental and health monitoring required by Federal, State,
and local regulatory agencies, should detail the location, frequency, duration, and substances
being monitored. All necessary applications, permits, and licenses should be identified.

Unregulated pollutants, both the amount and type of each, should be monitored. Thisincludes
those pollutants (a) not currently regulated by State or Federa laws but for which new
regulations are expected in the near future; (b) which may cause environmental or hedth
concerns based on hazardous/toxic compound lists; and (c) which are expected in discharge
streams based on test data or process chemistry.
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Finally, NEPA-related monitoring should be implemented as necessary. It should identify and/or
confirm the impacts of the substances produced and performance of the specific technologies
as predicted inthe NEPA document. It should also include reporting on any mitigation action
identified in the Finding of No Significant Impact or Record of Decision as a condition of
approval of the proposed action (reported annually).

ENVIRONMENTAL STATUS REPORT (MAR 1999)

After approva of the comprehensive EMP, and as deemed necessary by the DOE Project
Manager, information from environmental monitoring should be submitted in the form of
Environmental Status Reports (ESRs). The necessity of these reports will depend on the size
and nature of the project; they will be required quarterly.

The data reported in the ESRs will ensure that project impacts (a) do not violate applicable
environmenta regulations and (b) are not detrimental to human health or the environment. The
information will also provide a database that can be utilized to mitigate environmental problems
associated with commercializing any proposed technologies.

Suggested Format for Environmental Status Reports

. SUMMARY OF MONITORING PERFORMED (Compliance and Supplemental
Monitoring)

A. MONITORING PARAMETERS

Location

Stage of Project (e.g., preconstruction, operational, etc.)
Source to be Monitored (e.g., stack emissions)

Method of Monitoring

PODNPRE

B. DATA ANALYSIS

1. ldentification/characterization of emissions, effluents, etc. and ther
concentration

| dentification of problem areas/non-compliance

3. Suggestions for modifications/changes to the system

4. Recommendations to revise Monitoring Plan

N
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B.23

1. PERMIT COMPLIANCE STATUS

A. Attach copies of compliance reports, analyses, correspondence between the
Contractor and the appropriate regulatory agencies.

B. Attach copies of all manifests, shipping documents, etc. pertaining to the disposa
of wastes generated from the project.

TECHNICAL REPORTS (SEPT 2000)

CAUTION: Technica reports SHALL NOT include Limited Rights Data (such as restricted,
proprietary or business sensitive information). Limited Rights Data shall be submitted in a
separate appendix to the technical report. This appendix SHALL NOT be submitted in an
electronic format but rather submitted in ONE ORIGINAL AND THREE (3) PAPER COPIES
along with the paper version of the sanitized technical report deliverable. The appendix shall
be referenced in, but not incorporated into , the sanitized technical report deliverable under the
contract. In accordance with FAR 52.227-14, Rights in Data-General, the appendix must be
appropriately marked and identified.

Further, if this award authorizes the awardee under the provisions of The Energy Policy Act of
1992 to request protection from public disclosure for a limited period of time of certain
information developed under thisaward, technical reports SHALL NOT contain such Protected
EPAct Information. Such information shdl be submitted in a separate appendix to the technical
report that is suitable for release after the agreed upon period of protection from public
disclosure has expired. The appendix shall be referenced in, but not incorporated into , the
sanitized technical report deliverable under the contract. 1n accordance with the clause titled
“Obligations as to Protected Energy Policy Act (EPAct) Information,” the appendix must be
appropriately marked and identified.

All TECHNICAL REPORTS submitted to the DOE MUST be accompanied by a completed
and signed NETL F 510.1-5, addressing potentialy patentable information.

TECHNICAL PROGRESS REPORT (ANNUAL, QUARTERLY, AND SEMI-ANNUAL)
(MAR 1999)

The body of the report should contain a full account of progress, problems encountered, plans
for the next reporting period, and an assessment of the prospects for future progress.

The Technical Progress Report should include sufficient detail to allow the work to be
reproduced by others. Results and reduced data shall be presented together with a discussion
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of the relevance of the findings. When experimental systems and/or procedures are being
utilized for thefirst time, they shall be described in detail. This description shall contain detailed
information on equipment and procedures utilized, as well as providing a rationale for their use.
All data reduction and transformation methods shall be fully documented. For every fourth
calendar quarter for quarterly reports or every second half year for semi-annual reports, the
report should be expanded to provide for detailed information on the results of the past year,
problems encountered, significant accomplishments, listing of publications, presentations, and
approaches to be taken the following year.

Informational items in technical progress reports shall include:

Experimental Apparatus -- A comprehensive description, including dimensioned drawings
or sketches, of the apparatus and associated diagnostic measurement equipment employed
to perform the experimental research.

Experimental and Operating Data -- All experimental data acquired during the course of
research including detailed characterization of the sample materials subjected to
experimentation.

Data Reduction -- A complete description of the methods employed to transform raw
measured data into a form usable for interpretation along with any assumptions or
restrictions inherent in the method and the resultant reduced data.

Hypothesis and Conclusions -- Logic for drawing conclusions or developing hypotheses
shall be clearly stated along with applicable assumptions or restrictions.

FINAL TECHNICAL REPORT (MAR 1999)

The Fina Report shall document and summarize al work performed during the contract period
in a comprehensive manner. It shall also present findings and/or conclusions produced as a
consequence of this work. This report shall not merely be a compilation of information
contained in subsequent quarterly, or other technical reports, but shall present that information
in an integrated fashion, and shall be augmented with findings and conclusions drawn from the
research as awhole.

The contractor shall deliver adraft copy of the find report sixty (60) days before the completion
of the period of performance. The Government shall be alowed thirty (30) days to review the

draft copy and to notify the contractor, in writing, of approval or recommended changes. If the
Government does not approve or recommend changes within thirty (30) days of receipt of the
draft copy, the report shall be deemed approved. The approved final report is due on the
contract completion date.
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B.26

TOPICAL REPORT (MAR 1999)

These reports usually provide a comprehensive statement of the technical results of the work
performed for a specific task or subtask of the Statement of Work (SOW), or detail significant
new scientific or technical advances. If required, DOE shall review and approve the report
outline prior to submission of the report.

GUIDELINES FOR ORGANIZATION OF TECHNICAL REPORTS (DEC 1999)

The following sections should be included (as appropriate) in technical reports in the sequence
shown. Any section denoted by an asterisk isrequired in al technical reports.

TITLE PAGE* - The Title Page of the report itself must contain the following information
in the following sequence:

Report Title

Type of Report (Quarterly, Semi-Annual, Annual, Topical, Final)

Reporting Period Start Date

Reporting Period End Date

Principal Author(s)

Date Report was Issued (Month [spelled out] and Y ear [4 digits])

DOE Award Number (e.g., DE-AC26-99NT12345) and if appropriate, task number
Name and Address of Submitting Organization (This section should also contain the
name and address of significant contractors or subcontractors who participated in the
production of the report.)

DISCLAIMER* -- The Disclamer must follow the title page, and must contain the
following paragraph:

“This report was prepared as an account of work sponsored by an agency of the United
States Government. Neither the United States Government nor any agency thereof, nor
any of their employees, makes any warranty, express or implied, or assumes any legal
liability or responsbility for the accuracy, completeness, or usefulness of any
information, apparatus, product, or process disclosed, or represents that its use would
not infringe privately owned rights. Reference herein to any specific commercial
product, process, or service by trade name, trademark, manufacturer, or otherwise does
not necessarily condtitute or imply its endorsement, recommendation, or favoring by the
United States Government or any agency thereof. The views and opinions of authors
expressed herein do not necessarily state or reflect those of the United States
Government or any agency thereof.”
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ABSTRACT* - should be a brief, concise summary of the report.
TABLE OF CONTENTS*

LIST(S) OF GRAPHICAL MATERIALS

INTRODUCTION

EXECUTIVE SUMMARY - this should be awell organized summary that highlights the
important accomplishments of the research during the reporting period. It should be no less
than one page and no more than two pages in length, and should be single spaced. This
summary must be more comprehensive than the traditional “abstract.”

EXPERIMENTAL* - this should describe, or reference all experimental methods being used
for the research. It should aso provide detail about materials and equipment being used.
Standard methods can be referenced to the appropriate literature, where details can be
obtained. Equipment should be described only if it is not standard, or if information is not
available thru the literature or other reference publications.

RESULTS AND DISCUSSION* - It is extremely important that this section includes
enough relevant data, especially statistical data, to allow the project manager to justify the
conclusons. With the relevant data, explain how the datawas interpreted and how it relates
to the original purpose of the research. Be concise in the discussion on how this research
effort solved or contributed to solving the original problem.

CONCLUSION* - The conclusion should not smply reiterate what was aready included
in the “Results and Discussion” section. It should, however, summarize what has aready
been presented, and include any logical implications of how the successes are relevant to
technology development in the future. This is extremely important, since “relevancy”
continues to be a criteria of the program.

REFERENCES*

BIBLIOGRAPHY

LIST OF ACRONYMS AND ABBREVIATIONS
APPENDICES (IF NECESSARY)

Company Names and Logos -- Except as indicated above, company names, logos, or similar
material should not be incorporated into reports.

Copyrighted Material -- Copyrighted material should not be submitted as part of areport unless

written authorization to use such materid is received from the copyright owner and is submitted
to DOE with the report.
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Measurement Units -- All reports to be delivered under this instrument shall use the SI Metric
System of Units as the primary units of measure. When reporting unitsin al reports, primary
Sl units shall be followed by their U.S. Customary Equivalents in parentheses ().

The contractor shall insert the text of this clause, including this paragraph, in al subcontracts
under this award.

Note: Sl isan abbreviation for "Le Systeme International d'Unites.”

ELECTRONIC MEDIA STANDARD FOR PREPARATION OF TECHNICAL
REPORTS (DEC 1999)

FILE FORMAT

Production of high-quality, electronic documents is dependent on the quality of the input
that is provided. Thus, the contractor shall submit one good quality paper copy using either
permanent or alkaline paper plus an electronic version of each technical report.

ELECTRONIC REPORTS SHALL BE SUBMITTED IN THE ADOBE ACROBAT
PORTABLE DOCUMENT FORMAT (PDF). ELECTRONIC REPORTS SUBMITTED
IN A FORMAT OTHER THAN ADOBE WILL BE RETURNED AND THE REPORT
CONSIDERED DELINQUENT.

Each report shall be an integrated file that contains al text, tables, diagrams, photographs,
schematics, graphs, and charts.

SUBMISSION FORMAT

The dectronic file(s) shal be submitted via diskette or CD-ROM. Diskettes or CD-ROMs
must be labeled as follows:

DOE Award Number

Type/Frequency of Report(s)

Reporting Period (if applicable)

Name of submitting organization

Name, phone number and fax number of preparer

Diskettes -- Diskettes must be 3.5" double-sided, high-density (1.4 M Byte capacity). If file
compression software is used to transmit a PDF file spanning more than one diskette,
PKZIP from PKWare, Inc., is the required compression software. State the number of
diskettesin the set (e.g., 1/3)

CD-ROM -- The electronic file(s) may be submitted on an 1SO9660-format CD-ROM.
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B.29

B.30

FILE NAMING

In naming the electronic file, the contractor shall use the standard eight-character naming
convention for the main file name, and the three character extension applicable to the
software use, e.g., .pdf for Adobe.

For the main file name, the first five characters are the last five digits from the award
number; e.g., for Award Number DE-AC26-97NT 12345, the firgt five characters are 12345.

The next character represents the technical report and will always be designated as“R”.

The remaining two characters indicate the chronological number of the particular type of
report; e.g., Quarterly Technical Progress Reports for a 5-year award are numbered RO1
through R20. Thus, the main file name for the sixth Quarterly Technical Progress Report
under Award No. DE-AC26-99NT 12345 would be 12345R06.PDF. If monthly, quarterly,
annual, and afind technical report are required, the numbers would run from RO1 through
R86 (60 monthly reports, 20 quarterly reports, 5 annual reports, and 1 final report).

PROPERTY REPORTS (JAN 2000)

The NETL Property Handbook entitled "Management of Government Property in the
Possession of Contractors,” contains forms, instructions, and suggested formats for submission
of property reports. This handbook can be found at
http://www.netl.doe.gov/business/index.html.

REPORT OF CONTRACTOR'S PROPERTY MANAGEMENT SYSTEM (JAN 2000)

This report shal congst of the Contractor's comprehensive written property management system
and is due within 6 months of the contract award date. It shall address the Contractor's written
system for controlling, protecting, preserving and maintaining all Government property. The
report format shall be consistent with Contractor's system and shall as a minimum enable
comprehensive evaluation by the Government. (If not provided in your local format, see sample
inthe NETL Property Handbook).

ANNUAL REPORT OF PROPERTY IN THE CUSTODY OF CONTRACTORS
(NETL F 580.1-8) (JAN 2000)

This report includes ALL Government-owned Contractor-acquired and Government-furnished
property and materias for which the contractor is accountable to the Government. This report
shdl aso include Government Property at subcontractor’s plants and alternate locations. This
report is submitted on NETL F 580.1-8 for the period ending September 30 and is due by
October 15.
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B.32

B.33

B.34

HIGH RISK PROPERTY REPORT (NETL F 580.1-25) (SEPT 2000)

Some property, because of its peculiar nature, its potential impact on public health and safety,
on the environment, on security interests, or on proliferation concerns, must be handled,
controlled, cleared and disposed of in other than the standard manner. High-risk property
includes property which is: 1) nuclear-related; 2) proliferation-sensitive or export controlled,;
3) chemicdlly, biologicaly, or radiologically contaminated; 4) national security/military interests;
and 5) hazardous materials and wastes. Further definitions of high-risk property can be found
at http://www.pr.doe.gov/ppl.ntml. This report is required by the DOE for the control
(acquisition, management and disposal) of high risk property to ensure that such disposition
does not adversely affect public safety and/or the environment, national security, or nuclear
nonproliferation objectives of the United States. This report shall be submitted for the period
ending September 30 and is due by October 15 of each year .

REPORT OF PHYSICAL INVENTORY OF CAPITAL EQUIPMENT (JAN 2000)

Capital equipment is any piece of personal property, equipment, or furniture with a useful
sarvice life of 2 years or more and is acquired a aunit cost of $25,000 or more. The suggested
format for this report can be found in the NETL Property Handbook at
http://www.netl.doe.gov/business/index.html. Thisreport isdue 2 years from award date and
every 2 years thereafter.

REPORT OF PHYSICAL INVENTORY OF SENSITIVE ITEMS (JAN 2000)

Sensitive items are identified as small calculators, tape recorders, radios, photographic and
projection equipment, typewriters and other office machines, firearms, survey instruments,
binoculars, power tools, personal computers, printers, external modems, or other equipment,
which because of its general use characteristics and ease of transport are particularly susceptible
to misappropriation or theft. These items will usually have an acquisition cost of less than
$25,000.The suggested format for this report can be found in the NETL Property Handbook
at http://Amww.netl.doe.gov/business/index.html. The report is to be submitted one year from
the date of award and yearly thereafter.

REPORT OF TERMINATION OR COMPLETION INVENTORY (SF-1428 AND
SF-120) (MAR 1999)

This report submitted on the SF-1428 and SF-120 is due immediately upon completion or
termination of the contract. The contractor isrequired to perform and cause each subcontractor
to perform a physical inventory, adequate for disposal purposes, of all Government property
applicable to the contract.
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B.35 KEY PERSONNEL STAFFING REPORT (MAR 1999)

A report shal be filed providing information on the number of hours (by WBS element/task)
that each of the key personnel listed in the contract have applied to the contract during the
reporting time period.

B.36 SUBCONTRACT REPORTING (FEB 2000)

With the exception of a small business, reports listed below are required to be submitted
electronically by the prime contractor for each contract containing a subcontracting plan. These
electronic forms collect subcontract award data from prime contractors/subcontractors that: (a)
hold one or more contracts over $500,000 of the Government share amount (over $1,000,000
for construction of a public facility); and (b) are required to report subcontracts awarded to
Small Business (SB), Small Disadvantaged Business (SDB), and Women-Owned Small Business
(WOSB) concerns under a subcontracting plan. Subcontract award data reported by prime
contractors/subcontractors shall be limited to awards made to their immediate subcontractors.

SUBCONTRACTING REPORT (SF294)
Semi-annual Frequency
Period End Dates: 3/31 and 9/30
Due Dates: 4/30 and 10/30

Note: Thefirg ddliverable of thisreport is due whichever of the two datesis at least 60
calendar days after the award start date.

SUMMARY SUBCONTRACTING REPORT (SF295)
Annua Frequency
Period End Date: 9/30
Due Date: 10/30

Note: The first deliverable of this report is only required for the next period end date
of 9/30, whichisat least 60 calendar days after the award start date.

SUBCONTRACT REPORTING SYSTEM (SRS)
All subcontracting reports SF294's and SF295's must be submitted electronically.

Access to the SRS can be made at http://www.pr.doe.gov/srs/.  All contractors must
register with the Headquarters SRS Systems Manager and use it to submit the required
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reports. When registering, the contractor must provide a valid DUNS number. When
registration is approved, the contractor may use the system simply by logging in with
hisor her user name and password and transmit SF-294 and 295 data to the contracting
office that requires the report. After review by the contracting office, the data will be
forwarded via the Internet to DOE Headquarters. A comprehensive manual for the
system may be found at http://www.pr.doe.gov/pr3.html.

B.37 SOFTWARE (MAR 1999)

Major pieces of computer software developed largely as a result of the performance of this
effort shall be delivered to the Government shortly after development or at the completion of
the effort, as appropriate. The software shall be delivered together with sufficient
documentation concerning its development and use to permit future use by others, and to
provide a firm basis for allowing modifications to be made in any subsequent development
efforts. Unless otherwise specified, software shall be written in a standard computer language
such as Fortran 77, operate on the VAS VMS version 5.1 operating system or an IBM PC-
compatible persona computer running MS/DOS, and should not incorporate or be dependent
on the use of proprietary software.
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GOVERNMENT PROPERTY - CONTRACTOR ACQUIRED
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ATTACHMENT C

GOVERNMENT PROPERTY - CONTRACTOR ACQUIRED (MAR 1999)

[tem No. Description of Items(s) to be Acquired Est. Cost

To Be Completed By Offer; if none; so indicate on this form.
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ATTACHMENT D

GOVERNMENT FURNISHED PROPERTY
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ATTACHMENT D

GOVERNMENT FURNISHED PROPERTY

[tem No. Description of Items(s) to be Acquired Est. Cost

To Be Completed By Offer; if none; so indicate on this form.
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ATTACHMENT E

SMALL, SMALL DISADVANTAGED AND WOM EN-OWNED BUSINESS
SUBCONTRACTING PLAN

(reference FAR 52.219-9 and DEAR 952.226.72)
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ATTACHMENT E

SAMPLE SMALL BUSINESS SUBCONTRACTING PLAN (NOV 2000)

DATE: [ ]
CONTRACTOR: | ]
ADDRESS: [ ]
SOLICITATION OR CONTRACT NUMBER: [ ]
ITEM/SERVICE: [ ]

Thefollowing, together with any attachments, is hereby submitted as a Small Business Subcontracting
Plan to satisfy the applicable requirements of Public Law 95-507 as implemented by FAR Clause
52.219-9.

1. Thetotd estimated dollar value of al planned subcontracting (to all types of business concerns)
under this contract is; $ [ ]

2. The following percentage goals (expressed in terms of a percentage of tota planned
subcontracting dollars) are applicable to the contract cited above or to the contract awarded
under the solicitation cited.

(@) Small business concerns: [ ] % of tota planned subcontracting dollars under this
contract will go to subcontractors who are small business concerns.

(b) Veteran-owned small business concerns. [ ] % of total planned subcontracting dollars
under this contract will go to subcontractors who are veteran-owned small business
concerns. This percentage is included in the percentage shown under 2(a), above.

(c) HUBZone small business concerns. [ ] % of total planned subcontracting dollars
under this contract will go to subcontractors who are HUBZone small business
concerns. This percentage is included in the percentage shown under 2(a), above.

(d) Small dissdvantaged businessconcerns. [ ] % of total planned subcontracting dollars
under this contract will go to subcontractors who are small disadvantaged business
concerns. This percentage is included in the percentage shown under 2(a), above.

(e) Women-owned small business concerns. [ ] % of total planned subcontracting dollars
under this contract will go to subcontractors who are women-owned small business
concerns. This percentage is included in the percentage shown under 2(a), above.
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The following dollar values correspond to the percentage goals shown in 2. above.

(@) Tota dollars planned to be subcontracted to small business concerns:
$[ ].

(b) Tota dollars planned to be subcontracted to veteran-owned small business concerns.
9 ]. Thisamount isincluded in the amount shown under (a), above.

(c) Tota dollars planned to be subcontracted to HUBZone small business concerns:
9 ]. Thisamount isincluded in the amount shown under (a), above.

(d) Tota dollars planned to be subcontracted to small disadvantaged business concerns.
9 ]. Thisamount isincluded in the amount shown under (a), above.

(e) Tota dollars planned to be subcontracted to women-owned small business concerns.
9 ]. Thisamount isincluded in the amount shown under (a), above.

[THE OFFEROR MAY PRESENT THIS INFORMATION AS FOLLOWS:]

GOALS PROJECTED FOR THE CURRENT CONTRACT

Total Subcontracting Dollars s ]
Small Business Dollars $_ ]
Small Business Percent [ %]
Veteran-owned Small Business Dollars ¢ ]
Veteran-owned Small Business Percent [ %]
HUBZone Small Business Dollars $_ ]
HUBZone Small Business Percent [ %]
Small Disadvantaged Dollars $_ ]
Small Disadvantaged Percent [ %]
Women-owned Small Business Dollars [ ]
Women-owned Small Business Percent [ %]
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3. Principa products and/or services to be subcontracted under this contract are listed below along
with the digtribution to small, veteran-owned, HUBZone, small disadvantaged, women-owned
small business, or large business concerns:

SMALL BUSINESS: [ ]

VETERAN OWNED SMALL BUSINESS: | ]
HUBZONE SMALL BUSINESS: [ ]

SMALL DISADVANTAGED BUSINESS: [ ]
WOMEN-OWNED SMALL BUSINESS: [ ]

LARGE BUSINESS: [ ]

4. The following method was used in developing subcontract goals. [The offeror will insert a
statement explaining how the products and services to be subcontracted were established, how
the products and services to be subcontracted to small, veteran-owned, HUBZone, small
disadvantaged, and women-owned business concerns were determined, and how capabilities of
these firms were substantiated prior to their inclusion in source lists. ]

5. Thefollowing methods were used to identify potential sources for solicitation purposes. [The
offeror will insert items such as, existing company source lists, the Procurement marketing and
Access Network (PRO-Net) of the Small Business Administration (SBA), the list of certified
small disadvantaged business concerns of the SBA, the National Minority Purchasing Council
Vendor Information Service, the Research and Information Division of the Minority Business
Development Agency in the Department of Commerce, or small, veteran-owned, HUBZone,
small disadvantaged, and women-owned small business trade associations. Other examples
include: review "subcontractable" requirements to determine applicability to small, veteran-
owned, HUBZone small/disadvantaged and women-owned business concerns. ]

6. Indirect costs (check one below):
[ ] have been,
[ ] havenot been
included in the goals specified in Item 2.  [If so, describe the method used to determine the

proportionate share of indirect costs to be incurred with small, veteran-owned, HUBZone, small
disadvantaged and women-owned business concerns. ]
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7. Thefollowing individua will administer the subcontracting program:
Name: [ ]
Title: [ ]
Address and Telephone: [ ]

This individual's specific duties, as they relate to the firm's subcontracting program, are as
follows:

Generd overdl responsihility for this company's Small Business Program, the development,
preparation and execution of individual subcontracting plans, and for monitoring
performance relative to contractual subcontracting requirements contained in this plan. [The
offeror will include a specific list of this individual's duties. These duties may include:

(@) Developing and maintaining bidders lists of small and small disadvantaged business
concerns from all possible sources.

(b) Ensuring that procurement packages are structured to permit small and small
disadvantaged business concerns to participate to the maximum extent possible.

(c) Assuring inclusion of small and small disadvantaged business concerns in al
solicitations for products or services which they are capable of providing.

(d) Reviewing solicitations to assure that no statements or clauses are included which
may tend to restrict or prohibit small/small disadvantaged business participation.

(e) Ensuring that corporate proposal reviewers document reasons for not selecting low
bids submitted by small and small disadvantaged business concerns.

(f) Ensuring the establishment and maintenance of records of solicitations and
subcontract award activity.

(g) Attending or arranging for attendance of company counselors at Business
Opportunity Workshops, Minority Business Enterprise Seminars, Trade Fairs, etc.

(h) Conducting or arranging for conduct of motivational training for purchasing
personnel pursuant to the intent of Public Law 95-507.

(i) Monitoring attainment of proposed goals.

() Preparing and submitting periodic subcontracting reports required.]
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8.

10.

The following efforts will be taken to assure that small business, veteran-owned, HUBZone
small business, small disadvantaged business and women-owned business concerns will have an
equitable opportunity to compete for subcontracts:  [The offeror will include a list of specific
efforts to be taken. Such efforts may include:

(@) Maintenance of smdl, small disadvantaged and women-owned small business concerns
source ligs, guides, and other data identifying small, veteran-owned, HUBZone, small
disadvantaged and women-owned business concerns and utilized by buyers in soliciting
subcontracts.

(b) Utilization of smdll, veteran-owned, HUBZone, smdll disadvantaged, and women-owned
business source lists by buyers.

(c) Internal effortsto guide and encourage buyers:

(i) Attendance a small and small disadvantaged workshops, seminars, and training
programs.

(if) Monitoring of activities to assure compliance with subcontracting plan.]

[Insert Firm's Name] agrees that the clause entitled "Utilization of Small Business Concerns'
will be included in all subcontracts which offer further subcontracting opportunities; and all
subcontractors (except smal business concerns) who receive subcontracts in excess of $500,000
will be required to adopt and comply with a subcontracting plan similar to thisone. Such plans
will be reviewed by comparing them with the provisions of FAR 52.219-9, and assuring that all
minimum requirements of an acceptable subcontracting plan has been satisfied. The
acceptability of percentage goals shall be determined on a case-by-case basis depending on the
supplies/services involved and the availability of potential small business subcontractors. Once
approved and implemented, plans will be monitored through the submission of periodic reports,
periodic visits to subcontractors facilities to review applicable records, and subcontracting
program progress.

[Insert Firm's Name] agrees to submit periodic reports and cooperate in any studies or surveys
as may be required by the contracting agency or the Small Business Administration in order to
determine the extent of compliance with the subcontracting plan and with the clause entitled
"Utilization of Small Business Concerns' contained in the contract. We further agree to submit
Standard Form 294, Subcontracting Report for Individual Contracts, and/or Standard Form
295, Summary Subcontract Report, in accordance with the instructions on the forms.
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Additionally, we will ensure that our subcontractors agree to submit SF 294 and SF 295, when
applicable.

The Standard Form 294 and Standard Form 295 will be submitted electronically using the
Subcontract Reporting System (SRS) at http://www.pr.doe.gov/srs.

11. [Insert Firm’s Name] agrees to maintain at least the following types of records to document
compliance with this subcontracting plan:

(@) Source Lists (e.g. PRO-Net) , guides, and other data that identify small business,
veteran-owned small business, HUBZone small business, small disadvantaged business,
and women-owned small business concerns.

(b) Organizations contacted in an attempt to locate sources that are small business, veteran-
owned small business, HUBZone small business, small disadvantaged business, or
women-owned business concerns.

(c) Records on each subcontract solicitation resulting in an award of more than $100,000,
indicating on each solicitation

(1) Whether small business concerns were solicited, and if not, why not;
(i) Whether veteran-owned smdll business concerns were solicited, and if not, why
not;
(i) Whether HUBZone smal business concerns were solicited, and if not, why not;
(iv) Whether smdl disadvantaged business concerns were solicited, and if not, why
not;
(v) Whether women-owned small business concerns were solicited, and if not, why
not; and
(vi) If applicable, the reason award was not made to a small or small disadvantaged
business concern.

(d) Records of any other outreach efforts to contact trade associations, business
development organizations, and conferences and trade fairs to locate small, veteran-
owned, HUBZone small, small disadvantaged, and women-owned small business
concerns.

(e) Records of interna guidance and encouragement provided to buyers through
workshops, seminars, and training programs, and monitoring of performance to evaluate
compliance with program requirements.

(f) On a contract-by-contract basis, records to support award data including the name,

address and business size of each subcontractor. [Contractors having commercial plans
need not comply with this requirement. ]
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ENVIRONMENTAL QUESTIONNAIRE

BACKGROUND

The Department of Energy’s (DOE) National Environmental Policy Act (NEPA) Implementing
Procedures (10 CFR 1021) require careful consideration of the potential environmental
consequences of all proposed actions during the early planning stages. DOE must determine
at the earliest possible time whether such actions require either an Environmental Assessment
or an Environmental Impact Statement, or whether they qualify for Categorical Exclusion. To
comply with these requirements, an Environmental Questionnaire must be completed for each
proposed action to provide DOE with the information necessary to determine the appropriate
level of NEPA review.

INSTRUCTIONS

Separate copies of this Environmental Questionnaire should be completed by the principal
offeror and each proposed subcontractor. In addition, if the proposed project includes activities
at different locations, an independent questionnaire should be prepared for each location.
Supporting information can be provided as attachments.

In completing this questionnaire, the proposer is requested to provide specific quantities
regarding air emissions, wastewater discharges, solid wastes, etc., to facilitate the necessary
review. In addition, the proposer should identify the exact location of the project and
specifically describe the activities that would occur at that location.

To expedite completion of this questionnaire, diskette copies in WordPerfect 6.1 are available
upon request. Questions regarding the type of information requested or the approach to
preparing responses should be referred to Lloyd Lorenzi, U.S. Department of Energy, National
Energy Technology Laboratory, by phone (412) 892-6159, fax (412) 892-6127, or E-mail
(lorenzi@netl.doe.gov).

QUESTIONNAIRE

A. PROJECT SUMMARY

1. Solicitation Number:
2. Proposer & al Proposed Subcontractors:

3. Principal Investigator:

4. Telephone Number:
5. Project Title:
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o

10.a

10.b

11.

12.

Duration:
Location (city/township, county, state):
Indicate the type or scale of project:

a [0 Computer Modeling b. O Library/Literature Search

c. O Paper Study d. O Workshop/Conference

e. O Laboratory (Batch) Research f. O Bench-scale Research

g. O Pilot- or Proof-of-Concept-Scale h. [ Pilot Plant Construction/
Research Operation

i. O Full-Scale Demonstration j. O Other (please describe):

Indicate the size of the proposed project and the primary material processed (e.g.,
200 Th of coal).

tph (of ) MM Btu/hr

scfm (of ) MW: O electric
O thermal

acfm (of ) Other:

Summarize the proposed work. List all activities or tasks planned at the location
covered by this Environmental Questionnaire.

Characterize the work site at thislocation (check all that apply).
O Existing Building (Indoors) O Developed Site O Undeveloped Site

List all other locations where work would be performed. (Note: Submit a separate
Environmental Questionnaire for each location.)

Describe the objectives of the proposed project.
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13.  Identify the planned number of tests, the frequency of testing (e.g., tests per week),
and the duration of tests by type (e.g., laboratory tests, pilot unit runs, etc.).

14. I dentify all materials that would be used and produced by the project (materials can
be grouped by category) and estimate their total quantities over the entire duration of

the proposed project.
Materials Used (total quantity) Materials Produced (total quantity)
O cod ( ) O  wastewater ( )
O  natura gas ( ) O  air emissions ( )
O  oil ( ) O  solidwaste ( )
O  electricity ( ) O  hazardouswaste  ( )
O water ( ) O  salableby-
O ar ( ) list and note
0  organic solvents  ( )
O  others-- list and note O  others-- list and note quantity;
quantity:
O  None O  None

B. PROPOSED PROJECT AND ITSALTERNATIVES

1. List dl alternative approaches considered to achieve the objectives described in A.11
and discuss the anticipated environmental effects of each. 3Place the selected
approach at the top of thelist.)

2. |dentify the environmental consequences of not implementing this project (e.g.,
emission increase).
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C. PROJECT LOCATION

1. Provide a brief description of the project location (physical location, surrounding
area, adjacent structures).

2. Attach asite plan or topographic map of the area that would be affected by the
project and highlight (or otherwise identify) the specific location where the project
would be performed.

CERTIFICATION BY PROPOSER

| hereby certify that the information provided herein is current, accurate, and complete as of the date
shown immediately below.

DATE: / /
month day year

SIGNATURE:

TYPED NAME:

TITLE:

ORGANIZATION:
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ATTACHMENT G

INTENTION TO PROPOSE
SOLICITATION NUMBER: DE-RP26-01INT40774

WE DO DO NOT INTEND TO SUBMIT A PROPOSAL.

NAME AND ADDRESS OF FIRM OR ORGANIZATION (including Zip Code) AND POINT OF
CONTACT.

TELEPHONE NO.:
FACSIMILE:
E-MAIL ADDRESS:

Unless otherwise stated in the solicitation, no other solicitation material should be returned if you do
not intend to submit a proposal. Please return this form to:

MAIL TO: U.S. DEPARTMENT OF ENERGY
FEDERAL ENERGY TECHNOLOGY CENTER
ATTN: JAMESW. HUEMMRICH
P.O. BOX 10940
626 COCHRANS MILL ROAD
PITTSBURGH, PA 15236-0940

VIA FACSIMILE:  412-386-6597

VIA E-MAIL: huemmric@netl.doe.gov
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A.

COST PROPOSAL PREPARATION INSTRUCTIONSFORMAT

GENERAL.

(1)

)

©)

The Cost Proposal conssts of the offeror's estimated costs to perform the desired work
as st forth in the Statement of Work. As aminimum, the Cost Proposal shall contain
the information ified below, BROKEN DOWN ON A TASK BY TASK BASISIN
ACCORDANCE WITH THE OFFEROR'S FISCAL YEAR, ALONG WITH A
SUMMARY OF THE TOTAL PROJECT COSTS.

Since each Cost Proposal shall be evaluated to determine such matters as cost realism,
reasonableness, understanding of the magnitude of effort, and probable cost to the
Government, as well as bagﬁ the basis for any necessary cost negotiation, it should be
accurate, complete, and well documented.

COST INFORMATION ISNOT TO BE INCLUDED IN EITHER THE TECHNICAL
PROPOSAL OR THE BUSINESSMANAGEMENT PROPOSAL.

Modifications to Cost Proposal.

Any modification to the Cost Proposal shall clearly indicate the cost impact of the
modification to the same level of detail shown in the original proposal.

Once the prospective offeror has been selected, the estimated costs submitted with the
proposa shal not be subject to increase, except for changes in certified cost or pricing
data submitted with the proposal, unless changes are made in the requirements of the
request for proposal.

Furthermore, increases shll be consdered only in regard to those requirements that are
actually affected by the changes (whether they are initiated by the Government, or by
the offeror), and then only to the extent that such increases will be considered
separately, and not as part of a combined overall negotiation of the estimated cost and
fee for the proposed award.

Certified Cost or Pricing Data.

In accordance with P.L. 87-653, as implemented by FAR 15.403, offerors may be
required to certify that any cost _O&PI’ICI ng data submitted is accurate, complete and
current. In such an event, the required format for the certification can be found in FAR
15.406-2. The executed certification must be presented to the Contracting Officer after
negotiations are concluded and before award can be made. FAR 15.407-1 contains
aopllcdta)le prgdcedureswhere it is subsequently found that defective cost or pricing data
was submitted.

In accordance with FAR 15.403, any offeror required to submit the above certification
shall also be required to either submit, or arrange for the submission, of accurate,
complete, and current cost or pricing data from his prospective subcontractors whose
individual cost estimates exceed the limits established in FAR 15.404-3. This
requirement may be waived under the circumstances as set forth in FAR 15.403-1.

Notwithstanding the above paragraphs, any successful offeror snall comply with

appligable requirements of the "Subcontractor Cost or Pricing Data" clause of the
award.
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B. FORMAT AND CONTENT.

Cogt and pricing data to be submitted by the offeror shall follow the format prescribed in Table
15-2 of the FAR or the alternate format specified below.

(1)

)
©)
(4)

Generd Instructions.

a Table of Contents: All forms, tables, or exhibits should be included and
identified in the table of contents.

b. Page Identification: All pages of the Cost Proposal, including forms, must be
numbered. All forms, tables, or exhibits must be clearly identified.

¢. Rounding Off: Final monetary extensions shall be expressed in whole dollars

only.
Section One: Exhibits A through |
Section Two: Additional Information
Section Three: Exceptions and Deviations

C. PREPARATION OF EXHIBITS.

Exhibits A through | identified below shall be included in the cost proposal. Sample forms for
these exhibits immediately follow these Proposal Preparation Instructions. Unless otherwise
stated, the exact form need not be utilized; however, the information indicated both in this
section and on the sample forms is required and must be submitted.

Cost _information in the same format and level of detail is required for each subcontract or

intercompany transfer estimated to exceed $500,000. The trail from the subcontractor's project

cost summaries to the offeror's Subcontracted Items line on Exhibit B-2 should be clear.
Provide explanations for any differences between the amount proposed by the subcontractor to
the offeror and the amounts proposed by the offeror to the Government for subcontract work.

(1)

)

Exhibit A: Cost Proposal Cover Shest.

The Cost Proposal Cover Sheet is to be completed by the offeror and al proposed
subcontractors. Completion of the remaining exhibits (B through I) will provide
supporting documentation for the proposed cost shown in Blocks 6A to 6C of the Cost
Proposal Cover Sheet.

Exhibit B-1: Summary of Cost Elements by Task and for Total Project.
Exhibit B-2: Summary of Cost Elements by Task for Offeror's Fiscal Y ear.

Thisisatwo-part exhibit, with one Exhibit B-1 providing a summary of the total costs

for each task AND the resulting total project costs. To sup?ort the Exhibit B-1

amounts, an individual Exhibit B-2 is required for each of the offeror's fiscal yearsin

which the project is to be performed, and will provide the costs by task within each

Es?lalb_y%ari All of the Exhibit B-2s will roll up into the project totals shown on the
xhibit B-1.
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©)

(4)

()

(6)

(7)

Exhibit C: Summary of Direct Materials and/or Equipment.

Provide a consolidated priced summary of individual material quantities. Indicate the
basis for the proposed prices, i.e. written quotes, catalogue prices, prior invoices, shop
estimates, etc. Where appropriate, identify the vendor and provide the date and
information for multiple quotes.

Exhibit D-1:  Summary of Direct Labor.
Exhibit D-2:  Summary of Direct Labor Hours by Task

Thisisatwo-part exhibit in which the Exhibit D-1 provides the number of direct labor
hours, the direct labor hourly rates, and the labor cost for each labor category proposed.
Asthisinformation is required for each task by fiscal year, multiple forms are needed so
that the total labor for each task matches the labor on the Exhibit B-2 task summaries.

On Exhibit D-2, provide the direct labor hours by task for each labor category for the
rime contractor and all subcontractors and consultants. As an attachment to Exhibit
-2, provide a separate ‘oage that defines all labor category titles listed on the Exhibit

D-2. Thisdefinition should discuss the duties normally performed by personnel having

that title, and differentiate between levels of the same title (i.e., Senior Engineer vs.

Junior Engineer, Technician | vs Technician I1, etc.).

Exhibit E: Summary of Travel.

Each trip must be itemized to identify the destination, number of travelers and length of
the trip. Provide the rates used to estimate costs for airfare, lodging, meals and
incidental expenses, and ground transportation.

Exhibit F: Summary of Other Direct Costs.

The amount and basis for proposed direct costs not otherwise supported in the previous
exhibits should be included here. For example, the number of hours and the hourly
charge for computer time proposed might be included.

Exhibit G-1: Summary of Indirect Expense Pools and Allocation Bases.
Exhibit G-2: Summary of Proposed Indirect Rates.

This is a two-part exhibit, with one Exhibit G-2 providing a summary of the indirect
rates developed on all Exhibit G-1s. Anindividual Exhibit G-1 is required for EACH
indirect cost proposed, e.g. material overhead, labor overhead, G& A expense, etc. Each
Exhibit G-1 will contain the major pool expense groupings by line item and dollar
amount for the offeror's most recently completed fiscal year, the current fiscal year, and
an estimate for the next fiscal year. Similarly, the allocation base must be identified and
the dollar amount provided to permit verification of the resulting indirect rates. The
inclusive dates of the offeror's fiscal year must also be identified.

If agreement has been reached with another governmental organization for the use of

rovisional rates, a copy of the approved rate agreement can be submitted in lieu of
xhibit G-1, but an Exhibit G-2 is still required.
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(8)

(9)

Exhibit H: Summary of Escalation Factors.

This exhibit shall provide, by cost element, the escalation factors (percentages) applied
to current costs to estimate the proposed costs for future fiscal years.

Exhibit I:  Accounting System Survey.

The Accountingrsystem Survey provides information on the offeror's accounting system

capabilities. This exhibit should be completed by an individua responsible for
maintaining the offeror's accounting system. The form provided must be used.

ADDITIONAL INFORMATION.

(1)

2

©)

Estimating Procedure.

Provide a discussion of the offeror's estimating procedure and the rationale used in the
development of the proposed costs. For effective negotiations, it is essential that there
be a clear understanding of:

a Theexisting verifiabledata. o _
b. Thejudgmental factors applied in projecting from know data to the estimate.
c. The contingencies used by the offeror in the proposed costs.

Subcontracts.

The following information is required FOR EACH PLANNED SUBCONTRACT OF
$500,000 OR MORE:

a. A brief description of the work to be subcontracted.

b. The number of quotes solicited and received.

c. Thecost or price analysis ﬁerformed by the offeror. _

d. Names and addresses of the subcontractors tentatively selected and the basis for
their selection; i.e. low bidder, delivery schedule, technical competence.

e. Theofferor's rating of the subcontractor's competence; i.e. fair, good, excellent.

f. Type of contract and estimated cost and fee or profit.

ﬂ' Affiliation with the offeror, if any. _

h.  Whether or not the subcontractor is a small business concern.

I.  The extent of subcontract supervision required.

J.  Whether or not the subcontractor is a minority business concern.

Consultants.

If the offeror proEO%d the use of consultants, provide the following FOR EACH
NAMED CONSULTANT:

Resume.

| dentification of all cost elements included in the consultant's daily/hourly rates, plus
adetailed explanation of any costs that would be charged over and above the rates.
A signed consulting agreement between the offeror and the consultant.

A signed statement from the consultant that the proposed rate is a "most favored
customer rate", or the reason such arate was not offered.

A determination by the offeror that the rate proposed is comparable to the rates of
other consultants doing similar types of work.

® 2o oo
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(4)

()

(6)

f.  Theofferor shal prepare atechnical evaluation of the need to employ a consultant,
which shall include the consultant's technical ability to perform the desired work,
along with a statement and reason that in-house resources are unavailable for
performance of the effort.

In those cases where a consultant IS NOT NAMED but the offeror realizes a need
will exist, the offeror shall support the proposed daily rate by supplying the
information in (e) and (f) above.

Cost Sharing, In-kind Contributions, etc.

If either cost sharing or cost participation is proposed, information should be provided
concerning the proposed contractual arrangements. Examples of arrangements and the
|rrllforrr]3at|ogl required are as follows (however, note that arrangements are not limited to
these four):

a Cash: Indicate the percentage proposed and identify the base to which the rate
would be applied. =~ o N

b. Elimination of certain items from indirect pools: |dentify which elements.

c. Forbearance of fee/profit: State the standard percentage and identify the base to
which the rate normall¥ applies.

d. In-kind contribution o
calculated.

In any case, any proposed cost sharing method or value is subject to independent
evaluation and audit by DOE in accordance with DEAR 917.70.

facilities: Explain how the value of the contribution was

Financial Condition.

a Provide acurrent balance sheet, profit and loss statement for all quarters reported

gr]!_ g:lg current fiscal year, and an audited financial statement for each of the last
ISCal years. : o

b. Describe fully any assets other than cash, accounts receivable, land, buildings, and
equipment carried on the above balance sheet. _

c. State what percentage this proposed contract will represent of the offeror's
estimated total business during the period of performance. _

d. Describe fully the impact of this project on the offeror's organization and any contin-
gency, limitation, and conditions affecting availability of funds for this project.

Company Compensation Policies.

The offeror shall briefly describe company compensation policies in the following areas
(existing company publications may be furnished):

a. Sdary Increases.

Merit
Cost-of-Living
Genera

Other

b. Fringe Benefits:
Paid Absences (Vacations, Sick Leave, Holidays)
I nsurance Contributions

Retirement
Other
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Travel and Per Diem
Relocation

Bonuses & Other Employee I ncentives

-~ o a o

Severance
Overtime
Shift Premium

- @

@) High Vaue Equipment.

Offerors are informed that when the use of High Vaue Equipment (in excess of
$10,000) is applicable to the procurement, the Government reserves the r|%ht to require
t?? submission of the feashility of lease versus purchase studies by the successful
offeror.

(8)  Useof ADPE.

If the use of automatic data processing equipment (ADPE) is proposed b_)é_t_he offeror,
the Government reserves the right to require the preparation of (1) feasibility and (2)
lease versus purchase studies by the successful ofteror.

©)] The offeror shall provide any other supporting information deemed necessary in this
section.

SUMMARY OF EXCEPTIONS AND DEVIATIONS.

The offeror snall identify and explain any exceptions, deviations, or conditional assumptions
taken with respect to the requirements contained in these Cost Proposal Preparation
Instructions.

Any exceptions or deviations taken must contain sufficient amplification and justification to
permit evaluation. All benefits to the Government shall be explained for each exception taken.
Such exce\otlons will not, of themselves, automatically cause a proposal to be termed
unacceptable. A large number of exceptions, or one or more significant exceptions not
providing benefit to the Government may, however, result in rejection of the proposal(s) as
unacceptable.
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CONTRACT PRICING PROPOSAL COVER SHEET

1. SOLICITATION/CONTRACT / MODIFICATION NO. FETC APRROVED FORM

2. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

3A. NAME AND TITLE OF OFFEROR'S POINT
OF CONTACT

3B. TELEPHONE NO.

4. TYPE OF CONTRACT ACTION (Check)

A. NEW CONTRACT D.
B. CHANGE ORDER E.
C. v |F

6. PROPOSED COST (A+B=C)

5. TYPE OF CONTRACT: COST SHARE

A. COST TO DOE

B. COST-SHARE C. TOTAL COST

7. PLACE(S) AND PERIOD(S) OF PERFORMANCE

8. List and reference the identification, quantity and total price proposed for each contract line item. A line item cost breakdown supporting this recap is required unless other-

A. LINE ITEM NO. B. IDENTIFICATION

C. QUANTITY [ D. TOTAL PRICE | E. REF.

9. PROVIDE NAME, ADDRESS, AND TELEPHONE NUMBER FOR THE FOLLOWING (If available)

A. CONTRACT ADMINISTRATION OFFICE

B. AUDIT OFFICE

10. WILL YOU REQUIRE THE USE OF ANY GOVERNMENT PROPERTY 11A. DO YOU REQUIRE GOVERNMENT 118, TYPE OF FINANCING (¥ one)
IN THE PERFORMANCE OF THIS WORK? (If "yes," identify) CONTRACT FINANCING TO PERFORM | [] O RESS
THIS PROPOSED CONTRACT? (If PAYMENTS PAYMENTS
"Yes," complete ltem 11B) [] GUARANTEED LOANS
12. HAVE YOU BEEN AWARDED ANY CONTRACTS OR SUBCONTRACTS 13. IS THIS PROPOSAL CONSISTENT WITH YOUR ESTABLISHED ESTI-

FOR THE SAME OR SIMILAR ITEMS WITHIN THE PAST 3 YEARS?
(If "Yes," identify item(s), customer(s) and contract number(s))

Lyes [no

MATING AND ACCOUNTING PRACTICES AND PROCEDURES AND
FAR PART 31, COST PRINCIPLES? (If "No," explain)

Oyes [no

14. COST ACCOUNTING STANDARDS BOARD (CASB

DATA (Public Law 91-379 as amended and FAR PART 30)

A. WILL THIS CONTRACT ACTION BE SUBJECT TO CASB REGULATIONS? B. HAVE YOU SUBMITTED A CASB DISCLOSURE STATEMENT
(If "No," explain in proposal) (CASB DS-1 OR 2)? (If "Yes," specify in proposal the office to which submitted
YES ] NO and if determined to be adequate) YES NO
C. HAVE YOU BEEN NOTIFIED THAT YOU ARE OR MAY BE IN NON- D. IS ANY ASPECT OF THIS PROPOSAL INCONSISTENT WITH YOUR

COMPLIANCE WITH YOUR DISCLOSURE STATEMENT OR COST
ACCOUNTING STANDARDS? (If "Yes," explain in proposal)

Oyes [no

DISCLOSED PRACTICES OR APPLICABLE COST ACCOUNTING
STANDARDS? (If "Yes," explain in proposal)

Oyes [no

This proposal reflects our estimates and/or actual costs as of this date and conforms with the instructions in FAR 15.403-5(b)(1) and Table 15-2. By submitting this proposal, we grant

the Contracting Officer or authorized representative(s) the right to examine, at any time
practices, and other data, regardless of type and form or whether such supporting information

before award, those records, which include books, documents, accounting procedures and
is specifically referenced or included in the proposal as the basis for pricing, that will permit

15. NAME AND TITLE (Type)

16. NAME OF FIRM

17. SIGNATURE

18. DATE OF SUBMISSION

sf 1411
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EXHIBIT G-1...ccoiiiiiieeiee SUMMARY OF INDIRECT EXPENSES

EXHIBIT G-2....oviiiiiiiie SUMMARY OF PROPOSED INDIRECT RATES

EXHIBIT H.oo SUMMARY OF ESCALATION FACTORS/PERCENTAGES

BY COST ELEMENT
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EXHIBIT A
GUIDE FOR CONTRACT PRICING PROPOSAL PREPARATION

Theingtructions and footnotes contained on pages 2, 3 and 4 of the SF-1411 are the basic criteria for
proposal preparation. However, to highlight the areas of primary concern, the following is provided:

1. Quantities Proposed - All Categories: Provide the basis for the proposed quantities of material and
labor hours such as current usage, prior history, engineering estimates, etc.

2. Materia Prices: Explain the basisfor the proposed prices, such as written quotes, catalogue prices,
prior invoices, shop estimates, etc. Where appropriate, identify the source of the data and provide
the date and information for multiple quotes.

3. Direct Labor Rates: Provide the basis for the proposed hourly rates. For example, the rates are
actual rates or averages of actual rates for the labor category(s) proposed, paid as of a given date.
If afactor isincluded to provide for known or anticipated increases, identify the factor and basis.
If afactor for fringe benefits isincluded, e.g. vacations, it should be stated separately.

4. Overhead Rates: Explain how the rates were derived. Describe the methods of computation,
including cost element breakdown, ﬁrlor actual data, projected budgetary data, etc. to facilitate
analysis of the pool of expenses and the base cost used to develop therate. |If agreement has been
reached with another governmental organization for the use of provisional rates, submit a copy of
the approved rate agreement.

5. Special Equipment: Provide information similar to that required for material (item 2 above).

6. Travel: Eachtrip must beitemized. List the destination, number of travelers, and length of the trip;
and O|%)rov6|‘|dethe rates used to estimate cogts for arfare, lodging, meals, local transportation, and any
incidentals.

7. Consultants: Indicate whether a firm or an individua is involved. Provide the hourly/daily rate
along with the basis for the rate, and certify whether or not the proposed rate is the consultant's
"mogt favored customer” rate. Furnish resumes or similar information regarding qualifications or
experience. If travel or incidental expenses are to be charged, give the basis for these costs.

8. Other Direct Costs: The amount and basis for proposed costs not otherwise shown should be
glé:l_udleddg%re. For example, the number of hours and hourly charge for any computer time might
included.

9. General and Administrative (G&A) Expense: Provide information similar to that required for
overhead costs (item 4 above).
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EXHIBIT B-1

SUMMARY OF COST ELEMENTSBY TASK AND FOR TOTAL PROJECT

COST ELEMENTS:

1.

e~ i =
o a0 ~ W N P O

© ©® N O A W N

Direct Material

5] S e

C) Other

Total Direct Materials

Material Overhead

Direct Labor

Labor Overhead

Special Testing

Specia Equipment

Travel

Consultants

Other Direct Costs

Total Direct Cost and Overhead
General & Administrative Expense
Facilities Capital Cost of Money
Total Estimated Cost

Fee

Cost Sharing

Total Estimated DOE Funds Required

Task No.

Task No.

Task No.

Total
Project
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EXHIBIT B-2

SUMMARY OF COST ELEMENTSBY TASK FOR OFFEROR'S FISCAL YEAR 20

COST ELEMENTS:

1.

e~ i =
o a0 ~ W N P O

© © N o g & W D

Direct Material

5] S e

C) Other

Total Direct Materials

Material Overhead

Direct Labor

Labor Overhead

Special Testing

Specia Equipment

Travel

Consultants

Other Direct Costs

Total Direct Cost and Overhead
General & Administrative Expense
Facilities Capital Cost of Money
Total Estimated Cost

Fee

Cost Sharing

Total Estimated DOE Funds Required

Fiscd
Y ear
Task No. Task No. Task No. Tota

NOTE: An Exhibit B-2 shall be
provided for each of the offeror’s
fiscal years (or portion thereof) in
which the project is to be performed.
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EXHIBIT C

SUMMARY OF DIRECT MATERIALS AND/OR EQUIPMENT
BY TASK AND OFFEROR'S FISCAL YEAR

o _ Unit  Totd Basis for
I[tem Description Quantity Cost Cost Proposed Costs
$ $
Tota Cost

IN THE “SOURCE OF COST DATA” COLUMN, IDENTIFY
THE BASIS FOR THE PROPOSED TERMS, SUCH AS
WRITTEN QUOTES, ENGINEERING ESTIMATES, PRIOR
INVOICES, CATALOGUE PRICES, ETC.

WHERE APPROPRIATE, ALSO IDENTIFY THE VENDOR
AND DATE THE INFORMATION WAS OBTAINED.
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EXHIBIT D-1
SUMMARY OF DIRECT LABOR BY TASK AND OFFEROR'S FISCAL YEAR
TASK NO.:

FISCAL PERIOD:

(1 (2 (D) X (2
Labor Categories Proooaf Hours Hourly Rate Labor Cost

NOTE: LIST EACH LABOR
CATEGORY BY NAME; DO NOT
USE CODES UNLESS AN
EXPLANATION IS PROVIDED TO
PERMIT DECODING.

TOTALS $ $

Provide the above information for EACH TASK in EACH FISCAL PERIOD as provided in Exhibit
B-2, so that the trail between these two exhibits is easy to follow.
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EXHIBIT D-2

SUMMARY OF DIRECT LABOR HOURS BY TASK

LABOR CATEGORY: Task No. Task No.

Task No.

Task No.

Totd

Prime Contractor:

Category 1
Category 2
Category 3
Etc.

Subtotad

Subcontractor A:

Category 1
Category 2
Category 3
Etc.

Subtotad

Subcontractor B:

Category 1
Category 2

Category 3
Etc.

Subtotd

Consultant A:

Category 1
Category 2
Category 3
Etc.

Subtotd

Grand Total
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EXHIBIT E

SUMMARY OF TRAVEL BY TASK AND OFFEROR'S FISCAL YEAR

Fiscal o Round-trip Ground Daily Per Daily Car
Year Dedination _Airfare Transportation Diem Rate Rental Rate

IN THIS SECTION, PROVIDE THE RATES USED TO CALCULATE AIRFARE, GROUND
TRANSPORTATION, PER DIEM (WHICH INCLUDES SUBSISTENCE, MEALS AND INCIDENTAL
EXPENSES) AND CAR RENTAL.

_ Total Total Total
Fiscal o ~ Number of Total  Totd Car  Travel
Task _Year Destination TripSPeople/Days Airfare Per diem Rental _Cost
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EXHIBIT F

SUMMARY OF OTHER DIRECT COSTSBY TASK AND OFFEROR'S FISCAL YEAR

Description of Cost

Number of Rate per Total
Units'Hourg/etc. Unit/Hour/etc. Cost

SPECIFY BOTH THE QUANTITY
AND THE MEASURE; FOR
EXAMPLE, 100 HOURS OR 2
DAYS.

NOTE: THIS SAME FORMAT SHOULD BE USED TO
IDENTIFY ANY CONSULTANT COSTS PROPOSED. THE
NUMBER OF DAYS OR HOURS AND THE RATE CAN BE
ITEMIZED FOR EACH INDIVIDUAL CONSULTANT.
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EXHIBIT G-1

SUMMARY OF INDIRECT EXPENSES

Previous Fiscal Current Fiscal Next Fiscd
Y ear Base Pool Y ear Base Pool Y ear Base Pool
Overhead Category EY: FY: FY:

IMPORTANT NOTES:

(1) SUBMIT A SEPARATE EXHIBIT G-1 FOR EACH
OF YOUR COMPANY’S INDIRECT COST POOLS.

(2) FOR EACH POOL, PROVIDE A BREAKDOWN BY
EXPENSE ACCOUNT. SEE EXAMPLES ON THE
FOLLOWING PAGES. EXAMPLES ARE
PROVIDED SOLELY TO INDICATE AN

Base for Allocation:

OFFEROR'S FISCAL YEAR: Beginning: Ending:
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EXHIBIT G-1

FOR EXAMPLE ONLY

SUMMARY OF INDIRECT EXPENSES

Overhead Category: Material Overhead

Previous Fiscal Current Fisca Next Fiscal
Year Base Pool  Year Base Pool* Y ear Base Pool

Account Title FY: 20xx FY: 20xx FY: 20xx
Indirect Labor _ $ 823,833 $ 864,327 $ 1,125,500
Additional Compensation 31,000 34,392 41,225
Overtime Premium 5,010 5,263 5,500
Holidays 26,812 28,100 41,340
Sick Leave 20,768 22,018 33,750
Suggestion Awards 15 125 150
Vacations _ 43,607 45,734 56,250
Maintenance - Outside

Services _ 165 192 200
Other Outside Services 78 76 75
Payroll Taxes 74,587 78,669 102,275
Travel _ 37,741 36,535 37,500
Dues and Subscriptions 651 651 651
Pension Fund 26,068 27,117 30,700
Operating Supplies 12,694 14,156 15,450
Stationery, Printing, &

Operating Supplies 10,210 10,162 10,750
Telephone 19,184 20,322 21,500
Heat, Light, and Power 158,997 170,004 175,000
Depreciation 79,554 79,554 79,554
Total Expense Pool (A) $ 1,370,974 $ 1,437,397 $1,777,370
Allocation Base:

Direct Materias (B) $25,878,940 $28,466,900 $31,313,600
Material Overhead

Rate (A)/(B) 5.3% 5.0% 5.7%

* Includes two months budgetary estimate.

OFFEROR'S FISCAL YEAR: Beginning: April 1 Ending: March 31
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EXHIBIT G-1

FOR EXAMPLE ONLY

SUMMARY OF INDIRECT EXPENSES

Overhead Category: Labor Overhead

Previous Fiscd Current Fiscal Next Fiscd
Y ear Base Pool Y ear Base Pool* Y ear Base Pool
Account Title FY: 20xx FY: 20xx FY: 20xx
Indirect Payroll $ 264,909 $ 256,213 $ 260,000
Payroll Taxes 226,249 227,698 228,000
Vacation 118,710 119,872 120,000
Holidays 109,506 109,772 110,000
Sick Leave 49,962 50,013 50,000
Pensions 170,729 172,079 171,000
Employee Morale 4,073 4,987 5,000
Office Equipment 7,201 7,562 7,000
Depreciation 5,006 4,736 5,000
Subscriptions 1,397 1,488 1,500
Travel 20,557 19,724 22,000
Miscellaneous 1,513 1,987 2,000
Stationery 5,706 6,201 6,000
Reproduction 16,714 17,945 17,000
Maintenance 5,197 5,791 5,000
Rent 200,025 201,218 202,000
Telephone 10,538 10,712 11,000
I nsurance 93,786 90,758 102,000
Total Expense Pool (A) $1,311,778 $1,308,756 $1,324,500
Allocation Base:
Direct Labor (B) $2,398,541 $2,460,872 $2,336,000
Labor Overhead
Rate (A) /(B) 54.7% 53.2% 56.7%

* Includes two months budgetary estimate.

OFFEROR'S FISCAL YEAR: Beginning: April 1
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EXHIBIT G-1
FOR EXAMPLE ONLY

SUMMARY OF INDIRECT EXPENSES

Overhead Category: G&A Expense

Previous Fiscd Current Fiscal Next Fiscd
Y ear Base Pool Y ear Base Pool* Y ear Base Pool
Account Title FY: 20xx FY: 20xx FY: 20xx
roll Taxes $ 54,909 $ 56,213 $ 56,800
Officers Salaries 566,249 579,698 586,000
Indirect Salaries 1,407,100 1,458,724 1,460,500
Interest 63,506 63,772 60,500
Vacation 80,637 81,398 82,525
Holidays 49,962 50,013 49,500
Sick Leave 34,875 32,937 32,500
Contributions 15,743 13,289 15,000
Pensions 50,729 52,079 53,500
Office Equipment 30,541 27,942 26,750
Depreciation 30,557 29,724 29,000
Travel 62,513 64,987 67,000
Miscellaneous 30,706 41,201 43,250
Legal Fees 16,714 10,945 15,000
Accounting Fees 21,197 23,791 22,500
Computer 24,025 27,218 29,000
Rent 60,538 62,712 65,000
Advertising 13,786 10,758 12,500
Telephone 59,105 61,372 65,000
I nsurance 13,844 15473 15,500
Tota Pool $ 2,687,236 $ 2,764,246 $ 2,787,325
I nd[ejpendent Research** 932,940 826,842 920,000
B& 743,902 526,209 700,000
Total G&A Expenses  $4,364,078 $4,117,297 $ 4,407,325
Less unallowables:
Interest 63,506 63,772 60,500
Contributions 15,743 13,289 15,000
Advertising 13,786 10,758 12,500
N T(zfﬁ\l Uggilowables $ 93035 $ 87819 $ 88.000
et Allowable
G&A Expenses (A)  $4,271,043 $4,029,478 $ 4,319,325
Allocation Base:
Total Cost Input (B)  $50,993,247 $52,932,479 $53,549,800
G&A Rate (A)/(B) 8.4% 7.6% 8.1%

* Includes two months budgetary estimate. _
** |If there are advance agreements, the explanation should so reference. Latest actual and
estimated program expenditures and allocation bases should be provided.

OFFEROR'S FISCAL YEAR: Beginning: April 1 Ending: March 31
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EXHIBIT G-2

SUMMARY OF PROPOSED INDIRECT RATES

Fiscal Fiscal Fiscd
_ Y ear Y ear Year
Indirect Rate Category 20xx 20xx 20xx

NOTE: LIST ALL INDIRECT CATEGORIES
CONTAINED IN YOUR PROPOSAL (I.E.,
MATERIAL OVERHEAD, LABOR OVERHEAD,
FRINGE BENEFITS, G&A EXPENSE,
ETC.)

IDENTIFY PERCENTAGES OR FACTORS: DO NOT LIST
DOLLAR AMOUNTS.

IF THE “NEXT FISCAL YEAR” RATE FROM EXHIBIT G-1 DIFFERS FROM RATES SHOWN
ABOVE COVERING THE ENTIRE PERIOD OF PERFORMANCE, THEN ADDITIONAL EXHIBIT
G-1 EXPENSE POOL AND ALLOCATION BASE DATA MUST BE PREPARED SO THAT ALL
PROPOSED RATES ARE FULLY SUPPORTED.
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EXHIBIT H

SUMMARY OF ESCALATION FACTORS/PERCENTAGES BY COST ELEMENT

Fiscal Fiscal Fiscal
Cost Element Y ear Y ear Y ear

NOTE: LIST EACH COST ELEMENT
(I.E., MATERIALS, LABOR,
TRAVEL, ETC.) THAT IS
ESCALATED AND THE APPLICABLE
RATE.

IDENTIFY PERCENTAGES OR FACTOR: DO NOT LIST
DOLLAR AMOUNTS.

Page J.8 - H.22



EXHIBIT |
PRE-AWARD ACCOUNTING SYSTEM SURVEY

This accounting system review is designed to determine the adequacy and suitability of a contractor's
accounting system and practices for accumulating costs under the type of Government instrument to
be awarded. The Offeror(s) and each subcontractor whose total proposed costs exceed $100,000 shall
complete the attached accountmq_system survey. The form should be completed and signed by an
individual familiar with the capabilities of the organization's accounting system.

Does the Accounting System provide for: YES NO
1. Proper segregation of direct costs from indirect costs?

2. ldentification and accumulation of direct costs b
contract? Under ajob order cost system, subsidiary
cost records for each individual contract are generally
available?

3. Alogical and consistent method for the allocation of
indirect costs to intermediate and final cost objectives?

4. Accumulation of costs under general ledger control?

5. A timekeeping system that identifies employees' |abor
by intermediate or final cost objectives?

6. A labor distribution system that charges direct and
indirect labor to the appropriate cost objectives?

7. Interim (at least monthly) determination of costs
charged to a contract through routine posting of books
of account?

8. Exclusion from costs charged to Government contracts of
amounts which are not allowable pursuant to FAR Part 31,
Contract Cost Principles and Procedures, or other
contract provisons?

9. Identification of costs by contract line item if
required by the proposed contract?

PRINTED NAME
AND TITLE:

SIGNATURE: DATE:
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SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER
STATEMENTS OF OFFERORS OR QUOTERS

K.1 52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO
INFLUENCE CERTAIN FEDERAL TRANSACTIONS. (APR 1991)

(8) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on
Payments to I nfluence Certain Federa Transactions, included in this solicitation, are hereby
incorporated by reference in paragraph (b) of this certification.

(b) The offeror, by %Pnin its offer, hereby certifies to the best of his or her knowledge and
belief that on or after December 23, 1989 -

(1) No Federa appropriated funds have been paid or will be Paid to any person for
influencing or attemPt_lng to influence an officer or employee of any agency, a Member
of Congress, an officer or employee of Congress, or an employee of a Member of
Congress on hisor her behalf in connection with the awarding of any Federal contract,
the making of any Federa grant, the making of any Federa loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment or
modification of any Federal contract, grant, loan, or cooperative agreement;

(2) If any funds other than Federal appropriated funds (including profit or fee received
under a covered Federal transaction) have been paid, or will be paid, to any person for
influencing or attemPt_lng to influence an officer or employee of any agency, a Member
of Congress, an officer or employee of Congress, or an employee of a Member of
Congress on his or her behalf in connection with this solicitation, the offeror shall
complete and submit, with its offer, OMB standard form LLL, Disclosure of Lobbying
Activities, to the Contracting Officer; and

(3) Heor she will include the language of this certification in all subcontract awards at an
tier and require that all recipients of subcontract awards in excess of $100,000 shall
certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite for making or entering into
this contract imposed by section 1352, title 31, United States Code. Any person who makes
an expenditure prohibited under this provision or who fails to file or amend the disclosure
formto be filed or amended by this provision, shall be subject to a civil penalty of not less
than $10,000, and not more than $100,000, for each such failure.

K.2 52.204-3 TAXPAYER IDENTIFICATION. (OCT 1998)
(@) Definitions.

"Common parent,” as used in this provision, means that corporate entity that owns or
controls an affiliated group of corporations that filesits Federal income tax returns on
aconsolidated basis, and of which the offeror is a member.

"Taxpayer |dentification Number (TIN)," as used in this provision, means the number
required by the Internal Revenue Service (IRS) to be used by the offeror in reporting
income tax and other returns. The TIN may be either a Social Security Number or an
Employer Identification Number.
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(b) All offerors must submit the information required in paragraphs (d) through (f) of this
provison to comply with debt collection requirements of 31 U.S.C. 7701(c) and
3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and
implementing regulations issued by the IRS. If the resulting contract is subject to the

ment reporting requirements described in Federal Acquisition Regulation (FAR)
4.904, thefailure or refusal by the offeror to furnish the information may result in a 31
percent reduction of payments otherwise due under the contract.

(0 The TIN may be used b)éthe Government to collect and report on any delinquent
amounts arising out of the offeror's relationship with the Government (31 U.S.C.
7701%%83)). If the resulting contract is subject to the payment reporting requirements
described in FAR 4.904, the TIN provided hereunder may be matched with IRS records
to verify the accuracy of the offeror's TIN.

(d) Taxpayer |dentification Number (TIN).

[ 1TIN:
[ ] TIN has been applied for.

[ ] TIN isnot required because:

[ ] Offeror isanonresdent alien, foreign corporation, or foreign partnership that does
not have income effectively connected with the conduct of atrade or businessin the
United States and does not have an office or place of business or afiscal paying
agent in the United States,

[ ] Offeror isan agency or instrumentality of aforeign government;
[ ] Offeror isan agency or instrumentality of the Federal Government.
(e) Type of organization.

] Sole proprietorship;
| | Partnership;
| Corporate entity gnot tax-exempt);
| | Corporate entity tax-exerglpt%;
| Government entity (Federal, State, or local);
| Foreign government;
] Icgltrelrnatlonal organization per 26 CFR 1.6049-4;
ther

(f) Common parent.

[ ] Offeror isnot owned or controlled by a common parent as defined in paragraph (a)
of this provision.

[ ] Nameand TIN of common parent:

Name:
TIN:
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K.3 52.204-5 WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS
(MAY 1999)

(a) Definition. Women-owned business concern, as used in this provision, means a concern that
isat least 51 percent owned by one or more women; or in the case of any publicly owned
business, at least 51 percent of its stock is owned by one or more women; and whose
management and daily business operations are controlled by one or more women.

(b) Representation. [Complete only if the offeror is a women-owned business concern and has
not represented itself as a small business concern in paragraph (b)gl) of FAR52.219-1,
Small Business Program Representations, of this solicitation.] The offeror represents that
it [ ] isawomen-owned business concern.

K.4 52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED
DEBARMENT, AND OTHER RESPONSIBILITY MATTERS. (MAR 1996)

(@) (1) The Offeror certifies, to the best of its knowledge and belief, that -
() The Offeror and/or any of its Principals -

(A) Are[]arenot ][] presently debarred, suspended, proposed for debarment,
or declared ineligible for the award of contracts by any Federal agency;

(B) Have[] havenot [ ], within athree-year period preceding this offer, been
convicted of or had a civil tj udgment rendered against them for: commission
of fraud or a criminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, state, or local) contract or
subcontract; violation of Federal or state antitrust statutes relating to the
submission of offers; or commission of embezzlement, theft, forgery,
bribery, fasification or destruction of records, making false statements, tax
evasion, or receiving stolen property; and

(C) Are[]arenot[] presently indicted for, or otherwise criminally or civilly
charged by a governmental entity with, commission of any of the offenses
enumerated in subdivision (a)(1)(i)(B) of this provision.

(i) The Offeror has[ ] hasnot [ ], within athree-year period preceding this offer, had
one or more contracts terminated for default by any Federal agency.

(2) "Principals,” for the purposes of this certification, means officers; directors; owners,
partners; and, persons having primary mana?ement or supervisory responsibilities within
abusiness entity (e.g., general manager; plant manager; head of a subsidiary, division,
or business segment, and similar positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agenq of the
United States and the Making of a False, Fictitious, or Fraudulent Certification
May Render the Maker Subject to Prosecution Under Section 1001, Title 18,
United States Code.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time
prior to contract award, the Offeror learns that its certification was erroneous when
submitted or has become erroneous by reason of changed circumstances.

(c) A certification that any of the items in paragraph (&) of this provision exists will not
necessarily result in withholding of an award under this solicitation. However, the
certification will be considered in connection with a determination of the Offeror’s
responsibility. Failure of the Offeror to furnish a certification or provide such additional
information as requested by the Contracting Officer may render the Offeror nonresponsible.
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(d) Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render, in é;(_)od faith, the certification required by paragraph (a) of this
provision. The knowledge and information of an Offeror is not required to exceed that
which is normally possessed by a prudent person in the ordinary course of business dealings.

(e) The certification in paragraph (@) of this provision is amaterial representation of fact upon
which reliance was placed when making award. If it is later determined that the Offeror
knowingly rendered an erroneous certification, in addition to other remedies available to the
Government, the Contracting Officer may terminate the contract resulting from this
solicitation for default.

K.5 52.215-6 PLACE OF PERFORMANCE. (OCT 1997)

(8) The offeror or respondent, in the performance of any contract resulting from this
solicitation, intends, does not intend (check applicable block) to use one or more
plants or facilities located at a different address from the address of the offeror or
respondent as indicated in this proposal or response to request for information.

(b) If the offeror or respondent checks "intends' in paragraph (a) of this provision, it shall insert
in the following spaces the required information:

PLACE OF PERFORMANCE NAME AND ADDRESS OF OWNER

STREET ADDRESS, CITY AND OPERATOR OF THE PLANT

STATE, COUNTY, ZIP CODE OR FACILITY IFOTHER THAN
OFFEROR OR RESPONDENT

K.6 52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS. (OCT 2000) --
ALTERNATE | (OCT 2000)

@ (O Th((je ?tandard industrid classification (NAICS) code for this acquisition is[insert NAICS
code].

(2) The small business size standard is [insert size standard].

(3) The small business size standard for a concern which submits an offer in its own name,
other than on a construction or service contract, but which proposes to furnish a
product which it did not itself manufacture, is 500 employees.

(b) Representations. (1) The offeror represents as part of its offer that it [ ] is, [ ] is not asmall
business concern.

(2 ECompIete only if the offeror represented itself as a small business concern in paragraph
b)(1) of thisprovision.) The offeror represents, for general statistical purposes, as part
of ﬁ (gg:eFr2 Tgt4lt1 is, (__) isnot asmall disadvantaged business concern as defined

in : :

(3) ECompIete only if the offeror represented itself as a small business concern in paragraph

b)(1) of this prowson.? The offeror represents as part of its offer that it [ ] is, [ ] 1S not
awomen-owned small business concern.

(4) ECompIete only if the offeror represented itself as a small business concern in paragraph

b)(1) of this prowson.l] The offeror represents as part of itsoffer that it [ ] is, [ ] Isnot

aveteran-owned small business concern.
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(5) [Complete only if the offeror represented itself as a veteran-owned small business
concern in paragraph (b)(4) of thisprovision.] The offeror represents as part of its offer
that it ]1is, [ai is not a service-disabled veteran-owned small business concern.

(6) ECompIete_onIy if offeror represented itself as a small business concern in paragraph
b)(1) of this provision.] The offeror represents, as part of its offer, that--

@) It[]is [] isnot a HUBZone small business concern listed, on the date of this
representation, on the List of Qualified HUBZone Small Business Concerns
maintained by the Small Business Administration, and no material change in
ownership and control, principal office, or HUBZone employee percentage has
occurred since it was certified by the Small Business Administration in accordance
with 13 CFR Part 126; and

(if) It] ] is [ ] isnot ajoint venture that complies with the requirements of 13 CFR Part
126, and the representation in paragraph (b)(6)(i) of this provision is accurate for
the HUBZone small business concern or concerns that are participating in the joint
venture. [ The offeror shall enter the name or names of the HUBZone small business
concern or concernsthat are participating in the joint venture: .] Each
HUBZone small business concern participating in the joint venture shall submit a
separate signed copy of the HUBZone representation.

(c) Definitions. Asused inthis provision --

"Small business concern,”, means a.concern, including its affiliates, that is independently
owned and operated, not dominant in the field of operation in which it is bidding on
Government contracts, and qualified as a small business under the criteriain 13 CFR
Part 121 and the size standard in paragraph (&) of this provision.

"Service-disabled veteran-owned small business concern'--
(1) Means a small business concern--

(i) Not lessthan 51 percent of which is owned by one or more service-disabled
veterans or, in the case of any publicly owned business, not less than 51
percent of tge stock of which is owned by one or more service-disabled
veterans, an

(i) The management and da;)é business operations of which are controlled b
one or more service-disabled veterans or, in the case of a veteran wit
permanent and severe disahility, the spouse or permanent care giver of such
veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with
adisability that is service-connected, as defined in 38 U.S.C. 101(16).

"Women-owned small business concern,” as used in this provision, means a small
business concern -

(1) Whichisat least 51 percent owned by one or more women or, in the case of any
publicly owned business, at least 51 percent of the stock of which is owned by
one or more women; and

(2) Whose management and daily business operations are controlled by one or more
women.
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(d) Notice. (1) If this solicitation is for supplies and has been set aside, in whole or in part, for
small business concerns, then the clause in this solicitation providi Qg notice of the set-aside
contains restrictions on the source of the end items to be furnisned.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small
HUBZone small, small disadvantaged, or women-owned small business concern in
order to obtain acontract to be awarded under the preference programs established
pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other
provison of Federal law that specifically references section 8(d) for a definition of
program eligibility, shall --

(i) Be punished by imposition of fine, imprisonment, or both;

(i) Bedsubject to adminigtrative remedies, including suspension and debarment;
an

(iii) Bhe iReIigibIefor participation in programs conducted under the authority of
the Act.

K.7 52.219-22 SMALL DISADVANTAGED BUSINESS STATUS. (OCT 1999)

(8) Generd. Thisprovisonis used to assess an offeror's small disadvantaged business status for
the purpose of obtaini Qg abenefit on this solicitation. Status as a small business and status
asasmall disadvantaged business for general statistical purposes is covered by the provision
at FAR 52.219-1, Small Business Program Representation.

(b) Representations.

(1) Generd. The offeror represents, as part of its offer, that it is a small business under the
size standard applicable to this acquisition; and either--

(i) It has received certification by the Small Business Administration as a small
disadvantaged business concern consistent with 13 CFR 124, Subpart B; and

(A)  No material change in disadvantaged ownership and control has occurred
since its certification;

(B)  Wherethe concernis owned by one or more disadvantaged individuals, the
net worth of each individual upon whom the certification is based does not
exceed $750,000 after taking into account the applicable exclusions set forth
at 13 CFR 124.104(c)(2); and

(C) It is identified, on the date of its representation, as a certified small
disadvantaged business concern in the database maintained by the Small
Business Administration (PRO-Net); or

(ii) It has submitted a completed application to the Small Business Administration or a
Private Certifier to be certified as a small disadvantaged business concern in
accordance with 13 CFR 124, Subpart B, and a decision on that application is
pending, and that no material change in disadvantaged ownership and control has
occurred since its application was submitted.

(2) For Joint Ventures. The offeror represents, as part of its offer, that it is ajoint venture
that complies with the requirements at 13 CFR 124.1002(f) and that the representation
in paragraph (b)(1) of this provision is accurate for the small disadvantaged business
concern thet is participating in the joint venture. [The offeror shall enter the name of the
small disadvantaged business concern that is participating in the joint venture: [ ]
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K.9

(c) Pendlties and Remedies. Anyone who misrepresents any aspects of the disadvantaged status
of a concern for the purposes of securing a contract or subcontract shall:

(1) Be punished by imposition of a fine, imprisonment, or both;

(2) Be subject to administrative remedies, including suspension and debarment; and

(3) Beineligible for participation in programs conducted under the authority of the Small
Business Act.

52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)

The offeror represents that -

(a It has, (_ ) hasnot participated in a previous contract or subcontract subject to the
Equa Opportunity clause of this solicitation;

(b) It (_) has, (_) hasnot filed all required compliance reports; and
(c) Representations indicating submission of required compliance reports, signed by
proposed subcontractors, will be obtained before subcontract awards.

52.222-25 AFFIRMATIVE ACTION COMPLIANCE (APR 1984)

The offeror represents that -

@ It has developed and has onfile, __ has not developed and does not have on file,
at each establishment, affirmative action programs required by the rules and regulations
of the Secretary of Labor (41 CFR 60-1 and 60-2); or

(b) It ___ has not previously had contracts subject to the written affirmative action
programs requirement of the rules and regulations of the Secretary of Labor.

K.10 52.223-13 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING

(OCT 2000)

(a) Submission of this certification is a prerequisite for making or entering into this contract
imposed by Executive Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that -

(1) As the owner or operator of facilities that will be used in the performance of this
contract that are subject to the filing and reporting requirements described in section 313
of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA 542
U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of
the contract the Toxic Chemical Release Inventory Form (Form R) as described in
sections 313(a) and (g) of EPCRA and section 6607 of PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract

issubject to the Form R filing and reporting requirements because each such fa_\cilit?/ is
exempt for at least one of the following reasons: (Check each block that is applicable.)
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__ (i) Thefacility does not manufacture, process, or otherwise use any toxic chemicals
listed under section 313(c) of EPCRA, 42 U.S.C. 11023(c);

__(ii) Thefacility doesnot have 10 or more full-time employees as specified in section
313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A);

__(iii) Thefacility does not meet the reporting thresholds of toxic chemicals established
under section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the aternate
thresholds at 40 CFR 372.27, provided an appropriate certification form has
been filed with EPA);

__(iv) The facility does not fall within Standard Industrial Classification Code (SIC)
major groups 20 through 39 or their corresponding North American Industry
Classification System (NAICS) sectors 31 through 33; or

__(v) Thefacility isnot located within any State of the United States, the District of
Columbia, the Commonwealth of Puerto Rico, Guam, American Samoa, the
United States Virgin Idands, the Northern Mariana Ilands, or any other
territory or possession over which the United States has jurisdiction.

K.11 52.226-2 HISTORICALLY BLACK COLLEGE OR UNIVERSITY AND MINORITY
INSTITUTION REPRESENTATION (MAY 1997)

(@) Definitions. As used in this provision -

"Higtoricaly Black College or Universty” means an institution determined by the Secretary
of Education to meet the requirements of 34 CFR_608.2. For the Department of Defense,
the National Aeronautics and Space Administration, and the Coast Guard, the term also
includes any nonprofit research institution that was an integral part of such a college or
university before November 14, 1986.

"Minority Ingtitution" means an institution of higher education meeting the requirements of
Section 1046(3) of the Higher Education Act of 1965 (20 U.S.C. 1135d-5(3)) which, for
the purpose of this provison, includes a Hispanic-serving institution of higher education as
defined in Section 316(b)(1) of the Act (20 U.S.C. 1059¢(b)(1)).

(b) Representation. The offeror representsthat it -
____is____isnot aHistorically Black College or University;

___Is____isnot aMinority Institution.

K.12 52.227-15 REPRESENTATION OF LIMITED RIGHTS DATA AND RESTRICTED
COMPUTER SOFTWARE (MAY 1999)

(a) This solicitation sets forth the work to be performed if a contract award results, and the
Government's known delivery requirements for data (as defined in FAR 27.401). Any
resulting contract may also provide the Government the option to order additional data
under the Additional Data Requirements clause at 52.227-16 of the FAR, if included in the
contract. Any data delivered under the resulting contract will be subject to the Rights in
Data--Genera clause at 52.227-14 that isto beincluded in this contract. Under the latter
clause, a Contractor may withhold from delivery data that qualify as limited rights data or
restricted computer software, and deliver form, fit, and function data in lieu thereof. The
|latter clause also may be used with its Alternates |1 and/or 111 to obtain delivery of limited
rights data or restricted computer software, marked with limited rights or restricted rights
notices, as appropriate. In addition, use of Alternate V with this latter clause provides the
Government the right to inspect such data at the Contractor's facility.
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(b) Asan aid in determining the Government's need to include Alternate |1 or Alternate 11 in
the clause at 52.227-14, Rightsin Data--General, the offeror shall complete paragraph (c)
of this provision to either state that none of the data qualify as limited rights data or
restricted computer software, or identify, to the extent feasible, which of the data qualifies
as limited rights data or restricted computer software. Any identification of limited rights
data or restricted computer software in the offeror's response is not determinative of the
status of such data should a contract be awarded to the offeror.

(c) The offeror has reviewed the requirements for the delivery of data or software and states
[offeror check appropriate block] --

None of the data proposed for fulfilling such requirements qualifies as limited rights
data or restricted computer software.

Data proposed for fulfilling such requirements qualify as limited rights data or
restricted computer software and are identified as follows:

Note: "Limited rights data' and "Restricted computer software" are defined in the contract
clause entitled "Rights in Data--General."

52.230-1 COST ACCOUNTING STANDARDS NOTICESAND CERTIFICATION
(JUN 2000)

Note: This notice does not gpply to small businesses or foreign governments. This noticeisin
three parts, identified by Roman numerals | through I11.

Offerors shall examine each part and provide the requested information in order to determine
Cost Accounting Standards (CAS) requirements applicable to any resultant contract.

If the offeror is an educational ingtitution, Part 1l does not apply unless the contemplated
contract will be subject to full or modified CAS coverage pursuant to 48 CFR 9903.201-2(c)(5)
or 9903.201—2(c)36), respectively.

. DISCLOSURE STATEMENT - COST ACCOUNTING PRACTICES AND
CERTIFICATION

(8) Any contract in excess of $500,000 resulting from this solicitation will be subject to the
requirements of the Cost Accounting Standards Board (48 CFR Chapter 99), except
for those contracts which are exempt as specified in 48 CFR 9903.201-1.

(b) Any offeror submitting a proposa which, if accepted, will result in a contract subject to
the requirements of 48 CFR Chapter 99 must, as a condition of C(_)ntractln%_su mit a
Disclosure Statement as required by 48 CFR  9903.202. When required, the Disclosure
Statement must be submitted as a part of the offeror’s proposal under this solicitation
unless the offeror has aready submitted a Disclosure Statement disclosing the practices
used in connection with the pricing of this proposal. If an applicable Disclosure
Statement has already been submitted, the offeror may satisfy the requirement for
submission by providing the information requested in paragraph (c) of Part | of this
provision.

Page N0.59



Caution:  In the absence of specific regulations or agreement, a practice disclosed in
aDisclosure Statement shall not, by virtue of such disclosure, be deemed to
be a proper, approved, or agreed-to practice for pricing proposals or
accumulating and reporting contract performance cost data.

(c) Check the appropriate box below:

[1 (D)

[1

[1

Certificate of Concurrent Submission of Disclosure Statement. The
offeror hereby certifies that, as a part of the offer, copies of the
Disclosure Statement have been submitted as follows:

(i) Original and one copy to the cognizant Administrative
Contracting Officer (ACO) or cognizant Federa agency
official authorized to act in that capacity (Federal official), as
applicable; and

(if) One copy to the cognizant Federal auditor.
(Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as
aapll_cdole. Forms may be obtained from the cognizant ACO or Federal
official and/or from the loose-leaf version of the Federa Acquisition
Regulation.)
Date of Disclosure Statement:

Name and Address of Cognizant ACO or Federal Official Where Filed:

The offeror further certifiesthat the practices used in estimating costs in
pricing this proposal are consistent with the cost accounting practices
disclosed in the Disclosure Statement.

Certificate of Previously Submitted Disclosure Statement. The offeror
hereby certifies that the required Disclosure Statement was filed as
follows:

Date of Disclosure Statement:

Name and Address of Cognizant ACO or Federal Official Where Filed:

The offeror further certifiesthat the practices used in estimating costs in
pricing this proposal are consistent with the cost accounting practices
disclosed in the applicable Disclosure Statement.

Certificate of Monetary Exemption. The offeror hereby certifies that the
offeror, together with all divisons, subsidiaries, and affiliates under
common control, did not receive net awards of negotiated prime
contracts and subcontracts subject to CAS totaling $50 million or more
in the cost accounting period immediately preceding the period in which
this proposal was submitted. The offeror further certifies that if such
status changes before an award resulting from this proposal, the offeror
will advise the Contracting Officer immediately.
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[ ] (4) Cetificate of Interim Exemption. The offeror hereby certifies thet (i) the
offeror first exceeded the monetary exemption for disclosure, as defined
in (3) of this subsection, in the cost accounting period immediately
preceding the period in which this offer was submitted and (ii) in
accordance with 48 CFR 9903.202-1, the offeror is not yet required to
submit a Disclosure Statement. The offeror further certifies that if an
award resulting from this proposal has not been made within 90 days
after the end of that period, the offeror will immediately submit a revised
certificate to the Contracting Officer, in the form specified under
subparagraph (c)(1) or (c)(2) of Part | of this provision, as appropriate,
to verify submission of a completed Disclosure Statement.

Caution:  Offerors currently required to disclose because they were awarded a CAS-

covered prime contract or subcontract of $50 million or more in the current cost
accounting period may not claim this exemption g‘gf Further, the exemption
plies only in connection with proposals submitted before expiration of the 90-
ay period following the cost accounting period in which the monetary
exemption was exceeded.

COST ACCOUNTING STANDARDS - ELIGIBILITY FOR MODIFIED
CONTRACT COVERAGE

If the offeror is eligible to use the modified provisions of 48 CFR 9903.201-2(b) and
electsto do so, the offeror shall indicate by checking the box below. Checking the box
below shdl mean that the resultant contract is subject to the Disclosure and Consistency
of Cost Accounting Practices clause in lieu of the Cost Accounting Standards clause.

The offeror hereby claims an exemption from the Cost Accounting Standards clause
under the provisions of 48 CFR 9903.201-2(b) and certifies that the offeror is eligible
for use of the Disclosure and Congistency of Cost Accounting Practices clause because
during the cost accounting period immediately preceding the period in which this
proposal was submitted, the offeror received less than $50 million in awards of CAS-
covered prime contracts and subcontracts. The offeror further certifies that if such status
changes before an award resulting from this proposal, the offeror will advise the
Contracting Officer immediately.

Caution:  An offeror may not claim the above _eligﬂbility for modified contract coverage
if this proposdl is expected to result in the award of a CAS-covered contract
of $50 million or more or if, during its current cost accounting period, the
offeror has been awarded a single CAS-covered prime contract or
subcontract of $50 million or more.

ADDITIONAL COST ACCOUNTING STANDARDS APPLICABLE TO
EXISTING CONTRACTS

The offeror shall indicate below whether award of the contemplated contract would, in
accordance with subparagraph (8)(3) of the Cost Accounting Standards clause, require

a change in established cost accounting practices affecting existing contracts and
subcontracts.

[lyes []no
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K.15

COMPLIANCE WITH VETERANSEMPLOYMENT REPORTING REQUIREMENTS
(JUNE 1999)

(8 The Offeror represents that, if it is subject to the reporting reguirements of 38 U.S.C.
4212(d) g.e. the VETS-100 report required by the Federal Acquisition Regulation clause
52.222-37, Employment Reports on Disabled Veterans and Veterans of the Vietnam Era),
ithas[ ], hasnot[ ] submitted the most recent report required by 38 U.S.C. 4212(d).

(b) An Offeror who checks “has not” may not be awarded a contract until the required reports
arefiled. (31 U.S.C. 1354)

SIGNATURE/CERTIFICATION (MAR 1999)

By signing below, the offeror certifies, under prenalt of law, that the representations and
certifications are accurate, current, and complete. The offeror further certifies that it will notify
the Contracting Officer of any changes to these representations and certifications. The
representations and certification made by the offeror, as contained herein, concern matters
within the jurisdiction of an agency of the United States and the making of a false, fictitious,
or fraudulent representation or certification may render the maker subject to prosecution under
Title 18, United States Code, Section 1001.

Signature of the Officer or Employee Date of Execution
Responsible for the Offer

Typed Name and Title of the Officer or Employee
Responsible for the Offer

Name and Address of Organization:

Solicitation Number:
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L.1

L.2

L.3

L.4

L.5

SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICESTO
OFFERORS OR QUOTERS

CONSECUTIVE NUMBERING (JAN 1999)

Due to automated procedures employed in formulating this document, clauses and provisions
contained within it may not always be consecutively numbered.

52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE
(EEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same
force and effect as if they were given in full text. Upon request, the Contracting Officer will
make their full text available. The offeror is cautioned that the listed provisions may include
blocks that must be completed by the offeror and submitted with its quotation or offer. In lieu
of submitting the full text of those provisions, the offeror may identify the provision by
raph identifier and provide the appropriate information with its quotation or offer. Also,
the full text of a solicitation provision may be accessed electronically at these address(es):

http://www.arnet.gov/far/index.html

http://www.pr.doe.gov/dear.html

CONTENT OF RESULTING CONTRACT (NOV 1998)

Any contract awarded as a result of this RFP will contain PART | - The Schedule, PART |1 -
Contract Clauses, and PART IlI, Section J - List of Documents, Exhibits and Other
Attachments (excluding those attachments including in this RFP relat_ln%éo submission of
proposas). Blanléi areas appearing in these sections, indicated by "[ ]" will be completed prior
to contract award.

Offerors should carefully review the information contained therein, and, as appropriate, state
any proposed exceptions/deviations per FAR 52.215-1.

PROHIBITION ON PARTICIPATION BY FEDERALLY FUNDED RESEARCH AND
DEVELOPMENT CENTERS (FFRDC) (MAR 1999)

Federally Funded Research and Development Centers (FFRDC), incl u_dieraq Management and
Operating (M&O) contractors and/or National Laboratories are prohibited from participatin
at any level in proposals submitted in response to this solicitation. If a proposal is receiv
which includes participation by FFRDC's, it will be rejected without evaluation.

RESPONSIBL E PROSPECTIVE CONTRACTORS (JUNE 1999)

All respongible individuals, corporations, non-profit organizations, educational institutions, and
Sate or local governments may submit proposals for consideration. The general and additional
minimum standards for responsible prospective Contractors set forth at FAR 9.1 apply.

DOE may conduct preaward surveys in accordance with FAR 9.106 and m:?y solicit from
0

available sources, relevant information concerning the offeror's record of past performance, and
use such information in making determinations of prospective offeror responsibility.
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L.6 TIME, DATE AND PLACE PROPOSAL S ARE DUE (JAN 2000)

The date and time for submission of proposals shall be NO LATER THAN [INSERT DATE],
4:00 p.m,, local prevailing time at the place designated for receipt of proposals. (See the
proposal submission instructions, including the provision describing treatment of late
submissions, modifications, and withdrawals of proposals.)

* Proposal Submission by U.S. Mail
Proposals must be received at the following mailing address:

U. S. Department of Energy

National Ener gTechnolo%y Laboratory
P.O. Box 10940, MS 921-107
Pittsburgh, PA 15236-0940

e Proposa Submission by Other than U.S. Mall

Offerors eecting to submit proposals by means other than the U.S. Mail, including

commercia courier service, assume the full responsibility of insuring that proposals

grb% received at the following hand-carry address by the date and time specified
ve:

U.S. Department of Energy
National Energy Technology Laboratory
626 Cochrans Mill Road
Building 921, Room 164
Pittsburgh, PA 15236-0940
Such proposals must be closed and sealed as if for mailing.
» External Marking of Proposals
Proposals shall be marked with the following information:
glg Address of Proposer

2) Solicitation Number
3) Due Time and Date of Proposals

L.7 INTENTION TO PROPOSE (MAR 1999)

To enable us to anticipate the number of submissions to be evaluated, please complete the
information in the Intention to Propose form contained in Section J and return to the addressee
shown viamail, facsimile or e-mail, by the earliest practical date.

L.8 NUMBER OF AWARDS (NOV 1997)

It is anticipated that there will [TBD] amard(s%)(;ewlting from this solicitation. However, the
Government reserves the right to make any number of awards, or no award, if considered to be
in the Government's best interest to do so.
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L.9

52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION

(EEB 2000)

(@) Definitions. As used in this provision--

"Discussions' are negotiations that occur after establishment of the competitive range that
may, a;lhe Contracting Officer's discretion, result in the offeror being allowed to revise its
proposal.

“In writing" or "written" means any worded or numbered expression which can be read,
reproduced, and later communicated, and includes electronically transmitted and stored
information.

"Proposal modification” is a change made to a proposal before the solicitation's closing date
ggrd time, ordmade in response to an amendment, or made to correct a mistake at any time
ore award.

"Proposd revison" is achange to a proposal made after the solicitation closing date, at the
request of or as allowed by a Contracting Officer as the result of negotiations.

"Time," if stated as a number of days, is calculated using calendar days, unless otherwise
specified, and will include Saturdays, Sundays, and legal holidays. However, if the last day
fals on a Saturday, Sunday, or legal holiday, then the period shall include the next working

day.

(b) Amendmentsto solicitations. If this solicitation is amended, all terms and conditions that are

not amended remain unchanged. Offerors shall acknowledge receipt of any amendment to
this solicitation by the date and time specified in the amendment(s).

(c) Submisson, modification, revision, and withdrawal of proposals. (1) Unless other methods

(e.g., electronic commerce or facsimile) are permitted in the solicitation, proposals and
modifications to proposals shall be submitted in paper media in sealed envelopes or
packages (i) addressed to the office specified in the solicitation, and (ii) showing the time
and date specified for receipt, the solicitation number, and the name and address of the
offeror. Offerors using commercial carriers should ensure that the proposal is marked on the
outermost wrapper with the information in paragraphs (c)(1)(i) and (c)(1)(ii) of this
provision.

(2) Thefirst page of the proposal must show--
(i)  The solicitation number;

(i)  The name, address, and telephone and facsimile numbers of the offeror (and
electronic address if available);

(ii) A statement specei(gyi ng the extent of agreement with all terms, conditions, and
provisonsincluded in the solicitation and agreement to furnish any or all items
upon which prices are offered at the price set opposite each item;

(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if

available) of persons authorized to negotiate on the offeror's behalf with the
Government in connection with this solicitation; and
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(v)  Name, title, and signature of person authorized to sign the proposal. Proposals
s%ned by an agent shall be accompanied by evidence of that agent's authority,
unless that evidence has been previoudly furnished to the issuing office.

(3) Submission, modification, revision, and withdrawa of proposals. (i) Offerors are
responsible for submitting proposals, and any modifications or revisions, so as to reach
the Government office designated in the solicitation by the time specified in the
solicitation. If no time is specified in the solicitation, the time for receipt is 4:30 p.m.,
!oc(:jal time, for the designated Government office on the date that proposal or revision
is due.

(i) (A) Any proposal, modification, or revision received at the Government office
designated in the solicitation after the exact time specified for receipt of
offersis"late" and will not be considered unlessit is received before award
is made, the Contracting Officer determines that accepting the late offer
would not unduly delay the acquisition; and--

(1) If it was transmitted through an electronic commerce method authorized
by the solicitation, it was received at the initial point of entry to the
Government infrastructure not later than 5:00 p.m. one working day
prior to the date specified for receipt of proposals; or

(2) There is acceptable evidence to establish that it was received at the
Government installation designated for receipt of offers and was under
the Government's control prior to the time set for receipt of offers; or

(3) Itisthe only proposal received.

(B) However, alate modification of an otherwise successful proposal that makes
its terms more favorable to the Government, will be considered at any time
it is received and may be accepted.

(iit) AcceFtabIe_evidence to establish the time of receipt at the Government
installation includes the time/date stamp of that installation on the proposal
wrapper, other documentary evidence of receipt maintained by the installation,
or ora testimony or statements of Government personnel.

(iv)  If anemergency or unanticipated event interrupts normal Government processes
so that proposals cannot be received at the office designated for receipt of
proposals by the exact time specified in the solicitation, and urgent Government
requirements preclude amendment of the solicitation, the time specified for

recei Pt of proposals will be deemed to be extended to the same time of day
specified in the solicitation on the first work day on which normal Government
processes resume.

(v) Proposals may be withdrawn by written notice received at any time before
award. Ord proposasin responseto oral solicitations may be withdrawn orally.
If the solicitation authorizes facsimile proposals, proposals may be withdrawn
via facsmile received at any time before award, subject to the conditions
specified in the provision at 52.215-5, Facsimile Proposals. Proposals may be
withdrawn in person by an offeror or an authorized representative, if the identity
of the person requesting withdrawal is established and the person signs a receipt
for the proposal before award.
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(4) Unless otherwise specified in the solicitation, the offeror may propose to provide
any item or combination of items.

(5) Offerors shall submit proposals in response to this solicitation in English, unless
otherwise permitted by the solicitation, and in U.S. dollars, unless the provision at
FAl\_R_ 52.225-17, Evaluation of Foreign Currency Offers, is included in the
solicitation.

(6) Offerors submit modifications to their proposals at any time before the
solicitation closing date and time, and may submit modifications in response to an
amendment, or to correct a mistake at any time before award.

(7) Offerors may submit revised proposals only if requested or alowed by the
Contracting Officer.

(8) Proposals may be withdrawn at any time before award. Withdrawals are effective
upon receipt of notice by the Contracting Officer.

(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number
o;fdays)qoecnfled on the solicitation cover sheet (unless a different period is proposed by the
offeror).

(e) Redtriction on disclosure and use of data. Offerors that include in their proposals data that
they do not want disclosed to the public for any purpose, or used by the Government except
for evaluation purposes, shall--

(1) Mark the title page with the following legend:

This proposal includes data that shall not be disclosed outside the Government and
shall not be duplicated, used, or disclosed--in whole or in part--for andy eéaurpos;e
other than to evaluate this proposal. If, however, a contract is awarded to this
offeror as a result of--or in connection with--the submission of this data, the
Government shall have the right to duplicate, use, or disclose the data to the extent
provided in the resulting contract. This restriction does not limit the Government's
right to use information contained in this data if it is obtained from another source
without restriction. The data subject to this restriction are contained in sheets
[insert numbersor other identification of sheets]; and

(2) Mark each sheet of data it wishes to restrict with the following legend:
Use or disclosure of data contained on this sheet is subject to the restriction on the
title page of this proposal.

(f) Contract award. (1) The Government intends to award a contract or contracts resulting
from this solicitation to the responsible offeror(s) whose proposal(s) represents the best
value after evaluation in accordance with the factors and subfactors in the solicitation.

(2) The Government may reject any or al proposas if such action is in the
Government's interest.

3 The_Ge%vernment may waive informalities and minor irregularities in proposals
received.
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(4) The Government intends to evaluate proposals and award a contract without
discussions with offerors (except clarifications as described in FAR 15.306(a)).
Therefore, the offeror's |n|t|_acla|lorop091 should contain the offeror's best terms from
a cost or price and technical standpoint. The Government reserves the right to
conduct discussonsif the Contracting Officer later determines them to be neca&ar?/.
If the Contracting Officer determines that the number of proposals that would
otherwise be in the competitive range exceeds the number at which an efficient
competition can be conducted, the Contracting Officer may limit the number of
proposals in the competitive range to the greatest number that will permit an
efficient competition among the most highly rated proposals.

(5) The Government reserves the right to meke an award on any item for a quantity less
than the quantity offered, at the unit cost or prices offered, unless the offeror
specifies otherwise in the proposal.

(6) The Government reserves the right to meke multiple awards if, after considering the
additional administrative costs, it isin the Government's best interest to do so.

(7) Exchangeswith offerors after receipt of a proposal do not constitute a rejection or
counteroffer by the Government.

(8) The Government may determine that a proposal is unacceptable if the prices
proposed are materially unbalanced between line items or subline items. Unbalanced
pricing exists when, despite an acceptable total evaluated price, the price of one or
more contract line items is significantly overstated or understated as indicated by the
application of cost or price analysis techniques. A proposal may be rejected if the
Contracting Officer determines that the lack of balance poses an unacceptable risk
to the Government.

(9) If acodt redlismanalysisis performed, cost realism may be considered by the source
selection authority in evaluating performance or schedule risk.

(10) A written award or acceptance of proposal mailed or otherwise furnisned to the
successful offeror within the time specitied in the proposal shall result in a binding
contract without further action by either party.

(11) The Government may disclose the following information in postaward debriefings
to other offerors:

0] Tfrfle overall evaluated cost or price and technical rating of the successful
offeror;

(i)  Theoverdl ranking of all offerors, when any ranking was developed by the
agency during source selection;

(i) A summary of the rationale for award; and
(iv) For acquistions of commercial items, the make and model of the item to be
delivered by the successful offeror.
L.10 52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a Cost Plus Fixed Fee (CPFF) contract resulting from
this solicitation.
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L.11

L.12

L.13

L.14

L.15

L.16

L.17

L.18

FALSE STATEMENTS (NOV 1997)

Proposals must et forth full, accurate, and complete information as required by this solicitation
i gcuu% a{})aéslhments). The penalty for making false statements in proposals is prescribed in

EXPENSES RELATED TO OFFEROR SUBMISSIONS (FEB 1998)

This solicitation does not commit the Government to oPay any costsincurred in the submission
of any proposal or in making necessary studies or designs for the preparation thereof or to
acquire or contract for any services.

ALTERNATE PROPOSAL INFORMATION - NONE (NOV 1997)

Alternate proposals are not solicited, are not desired, and shall not be evaluated.

AMENDMENT OF THE SOLICITATION (JAN 2000)

The only method by which any term of this solicitation may be modified is by an express, formal
amendment to the solicitation generated by the issuing office. No other communication made
at any scheduled preproposal conference or subsequent discussions, whether oral or in writing,
will modify or supersede the terms of this solicitation. All amendments to this RFP will be
posted on the NETL Homepage at “http://www.netl.doe.gov/businesysolicit/”. Receipt of an
amendment to a solicitation by an offeror must be acknowledged and received prior to the hour
and date specified for receipt of offers.

CLASSIFIED MATERIAL - NONE (NOV 1997)

Perfo_r;lnance under the proposed contract is not anticipated to involve access to classified
material.

PREPROPOSAL CONFERENCE ISNOT PLANNED (NOV 1997)

A preproposal conference for this solicitation is not contemplated.

AN EQUAL RIGHTSNOTE (NOV 1997)

Wherever, in the solicitation or contract "man,” "men," or their related pronouns may appear,
either as words or as parts of words (and other than with obvious reference to named male
individuals), they have been used for literary p#vraglaoses and are meant in their generic sense (i.e,,
to include all humankind - both female and male sexes).

SMALL BUSINESS SIZE STANDARDS AND SET-ASIDE INFORMATION
(MAY 1999)

This acquisition is partially set-aside for Small Business. The NAICS Code is 54171. The
NAICS Size Standard is 500 employees.

Page No.72



L.19 PROPOSAL PREPARATION INSTRUCTIONS-- GENERAL (MAR 1999)

To aid in evaluation, proposals shall be clearly and conciseIP/ written as well as being neat,
indexed (cross-indexed as appropriate), and logically assembled. All pages of each part shall
be appropriately numbered, and identified with the name of the offeror, the date, and the
solicitation number to the extent practicable.

The proposal is to clearly and fully demongtrate the offeror’s capability, knowledge, experience,
and expertise with regard to the requirements described herein. Simply stating that the offeror
understands and will comply with technical and management requirements is not adequate.
Similarly, phrases such as “standard procedures will be employed” or “well-known techniques
will be used” are also inadequate.

Overall Arrangement of Proposal.

The overall proposal shall consist of three (3) physically separate volumes, individually
entitled as stated below. The required number of each proposal volume is shown below:

PAGE
PROPOSAL VOLUME -- TITLE ORIGINAL COPIES LIMITATION
Volumel -- Offer and Other Documents 1 2 None
Volumell -- Technical Proposal 1 7 60
[ See Paragraph
L.24
Volume Ill -- Cost Proposal 1 2 None

The text of each proposal volume shall be typed, single-spaced, using Elite size (or equivalent,
such astimes-roman, courier, or arial), 12 pitch type (or equivalent), and printed, unreduced on
Sze 8 1/2-inch by 11-inch paper. For interpretation of page limitation guidelines, the front and
back of asng7le sheet are counted as two pages. |llustrations shall be legible and no longer than
11-inch by 17-inch fold-outs, as appropriate for the subject matter. Each 11-inch by 17-inch
fold-out is consdered two pages when determining the number of pages. Pages of each volume
shall be sequentially numbered with the volume and page numbers on each page. Except as
otherwise noted in the solicitation, the page ?wdellnes set forth constitute a limitation on the
total amount of material that may be submitted for evaluation. No material may be incorporated
in any proposal by reference as a means to circumvent the page limitation.

Offerors are not to provide proposal information in three-ring binders.
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L.20 PREPARATIONINSTRUCTIONS: VOLUME I - OFFER AND OTHER DOCUMENTS
(MAR 1999)

Volume I, Offer and Other Documents, consists of the actual offer to enter into a contract to
perform the desired work, other documents reqw_rln%the signature of the offeror’s authorized
representative, and the offeror’s description of its business and management approaches to
satisfying the Statement of Work and its capability to perform the work.

FORMAT AND CONTENT

I\_/olel(Jjgne I, Offer and Other Documents, shall include the following documents (in the order
isted):

1. The SF33 Form -- Solicitation, Offer and Award (Page 1 of this solicitation)

(a) Offerors shall complete Blocks 12, 15A, 15B, 15C, 16, and sign in block 17.
The SF33 isto be fully executed, including the acknowledgment of amendments,
if applicable, and signed by an authorized individual of the proposing
organization. Two signed originals shall be included.

(b Igg gfferor’ s Acceptance Period (See Block 12) entered shall not be less than
ays.

(c) Signature Authority. The person signing the SF33 must have the authority to
commit the offeror to all of the provisons of the proposal, fully recognizing that
the Government has the I‘I%ht, by terms of the solicitation, to make an award
without further discussion If it so elects.

2. Offeror Representations and Certifications Fully Executed

Offeror Representations and Certifications included under Section K of this
solicitation are to be fully executed and a copy included in each copy of Volumel,
Offer and Other Documents. As stated in Section K, should an offeror be selected
for further negotiations, he must certify to the certifications referenced.

3. Supporting Data

The supporting data to be included in Volume | shall include all of the following
information:

(a) The suitability of proposed teaming agreements among participants (including
subcontractors).

(b) A discussion of the proposed involvement of qualified and capable small and
small socially and economically disadvantaged business concerns. This section
ghall also contain the offerors commitment to, on request, submit and negotiate
in good faith a Small and Small Disadvantaged Business Subcontracting Plan in
accordance with FAR 52.219-9 of this solicitation.
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4. Exceptions and Deviations

The offeror shall identify and explain any exceptions or deviations taken or
conditional assumptions made with respect to the model contract, Offeror
Representations and Certifications, and the requirements included in Volume | --
Offer and Other Documents, Volume |1 -- Technical Proposal and Volume Il --
Cogt Proposd. Any exceptions taken must contain sufficient justification to permit
evaluation. The benefit to the Government shall be explained for each exception
taken. Such exceptions will not, of themselves, automatically cause a proposal to
be termed unacceptable. A large number of exceptions, or one or more significant
exceptions not providing benefit to the Government, however, may result in
rejection of your proposal(s) as unacceptable. Offerors who ogect to review of
their proposal by persons other than Government employees snall so state in this
Volume I. Again, offerors are cautioned that DOE may be unable to give full
conr?dergtalon to proposals which indicate that only Government evaluation is
authorized.

L.21 ENVIRONMENTAL,HEALTH, SAFETY AND SOCIETY IMPACT (MAR 1999)

L.22

Should the Offeror be selected for further negotiations leading to contract award, the Offeror
will be required to submit a completed Environmental Assessment Questionnaire (see Section
J, Attachment F).  This will be a detailed, self-contained document summarizing the proposed
action, its aternatives, the existing environment, anticipated impacts from the project, and any
regulatory compliance necessary. DOE shall use this questionnaire to evaluate the potential
impacts of the proposed project, and at the earliest possible time, whether execution of the
proposed activities will require an Environmental Assessment (EA), an Environmental |mpact
Statement (EI1S), or can be covered under a Categorical Exclusion (CX). If the environmental
impacts are congdered sgnificant, the selectee, prior to award, will be required to prepare the
Environmental Compliance Plan, an Environmental Monitoring Plan, and Environmental Report.
Contract award will be made after the environmental material submitted by the respective
contractor has been reviewed and accepted by DOE.

52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 1999)

(8) The offeror shall enter, in the block with its name and address on the cover page of its offer,
the annotation "DUNS" followed by the DUNS number that identifies the offeror’s name
and address exactly as stated in the offer. The DUNS number is anine-digit number assigned
by Dun and Bradstreet Information Services.

(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly
to obtain one. A DUNS number will be provided immediately by telephone at no charge to
the offeror. For information on obtaining a DUNS number, the offeror, if located within the
United States, should call Dun and Bradstreet at 1-800-333-0505. The offeror should be
prepared to provide the following information:

(1) Company name.

(2) Company address.

(3) Company telephone number.

(4) Line of business.

(5) Chief executive officer/key manager.

(6) Date the company was started.

(7) Number of people employed by the company.

(8) Company affiliation.
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L.23

(c) Offerorslocated outside the United States may obtain the location and phone number of the
local Dun and Bradstreet Information Services office from the Internet home page at
http://www.customerservice@dnb.conv. If an offeror is unable to locate a local service
center, it may send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com.

PREPARATION INSTRUCTIONS: VOLUME Il - TECHNICAL PROPOSAL
(OCT 2000)

Volume 1 - Technical Proposal will be used to assess both the scientific merit of the proposed
work and its relevance to both DOE's current programmetic objectives and the objectives of this
solicitation (see Part |, Section J, Attachment A) The technical proposal must be self-contained
and written in a clear and concise manner. The proposal shall be definitive with respect to the
research which the offeror actually proposes to conduct. If the proposal is selected for
comprehensive evaluation, the criteria specified in Section M shall be applied.

The maximum number of pi\jge_s for the Technical Proposal shall be limited to 60 pages. For
interpretation of page guidelines, reference the clause entitled, “I?ro'gogal Preparation
Instructions -- General”.  Note that the Cover Sheet, Resumes, Public Abstract, Table of
Contents and other Pertinent Publications are not included in the page limitation. The
Statement of Work shal not exceed 15 pages, and is not included in the technical proposa’s 60

page limit.

To ensure that the technical proposal is evaluated strictly on its own merit, no cost information
shall be included.

FORMAT AND CONTENT

The offeror shall include a technical discussion in the format specified below. This format
relates to the technical evaluation criteria found in Section M. Alternate heading names and
additional headings may be included as desired.

1. Cover Sheset.

A completed and signed cover sheet as per FAR 52.215-1 shall be used. Thetitle
of ]Ehe mg&opo&d fort should be concise and descriptive of the work to be
perfor )

2. Public Abstract.

This section shall contain a concise public abstract of no more than one (1)
t ritten page clearly stating the objectives of the proposed research, the title of
the project, methodology, and sponsoring organization(s). The abstract is to
provide an overview of the proposed project obﬂ_ectlves. It is a stand-alone
document. This abstract may be released to the public by DOE in whole or in part
at anytime. It is therefore required that it shall not contain proprietary data or
confidential business information. The offeror shall indicate a point of contact for
coordination, preparation and distribution of press releases.
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3. Table of Contents.

In order to produce a comprehensive application for this solicitation, the offeror
should address, at a minimum, the areas listed below. To help facilitate the review

rocess and to insure addressing all the review criteria, the offeror shall use the
ollowing Table of Contents when preparing the technical application.

TABLE OF CONTENTS

Page
A. PUBLIC ABSTRACT

B. TABLE OF CONTENTS
List of Tables
List of Figures
List of Acronyms

C. TECHNICAL DISCUSSION

This section shall contain the mq'pcra[)ortion of the Technical Proposal. It shall
clearly address each of the Technical Proposal evaluation criteriain Part IV --
Section M, and at a minimum cover the factors listed below.

Note: It iscritical that the offeror’s Technical Discussion clearly address
each ‘edlement’ cited herein; these ements are structured to correlate one-
to-one with the weighted evaluation criterion given in Section M of this
solicitation. Failure to comprehensively address any element can adversely
impact the favorable evaluation of your technical proposal.

Element 1. Technical Understanding and Approach

This section shall describe both the offeror’s technical understanding of the
problem/need, and aso the offeror’ stechnica approach to accomplish the work.

The offeror shall provide a discussion that illustrates a technical understanding
of the problem/need. This discussion may include, but is not limited to, a
discusson/overview of the problem/need in the DOE Complex for the selected
work area, baseline technologies, alternative technologies and other related
work, and issues/acceptance requirements (e.g. Environmental, Health, and
Safety, others) for technology end-users, regulators, and stakeholders. A full
discussion of the understanding of the technical problem and issues, as well as
the conditions at the planned demonstration sites should also be included.

The offeror shall address the technical approach to accomplish the work by
providing a discussion that includes, but is not limited to, a description of the
proposed technology and the scientific/engineering basis, its intended uses(s),
the needlgs)éprobl S) the technology addresses and breadth of applications in
the DOE Complex, history of previoudly related work, and novel/innovative
nature (not redundant of existing technologies). The current maturity of the
technology should also be addressed. It iscritical that evidence for attaining the
Engineering Developmental Stage or higher, is provided. This should include,
but is not limited to, a discussion that technical feasibility has been demonstrated
and that it will meet end-user performance requirements. Evidence should
include summaries and data results of proof-of-principle, laboratory-scale
experimentation, and/or any field testing. Clear and direct scale-up capability
for prototype and full-scale demonstration should be provided.
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In the technical approach, the offeror shall provide a clear description of the
project objectives(s) and deliverables (e.g., reports, devices (ﬁ)). Technical
approach must provide a clear and logica path for the project. The offeror shall
provide a statement of work (SOW) which shall be divided into logical tasks and
subtasks necessary to accomplish the project objectives(s). The offeror should
also address performance requirements and measures provided in this RFP. The
Statement of Work should be structured into Phase | and Phase I1. It iscritical
that the proposal SOW include both Phase | and Phase |1 tasks; proposals not
addressing both Phase | and Il tasks will be considered incomplete. Phase |
should include advanced engineering design, system construction, control tests,
pilot field tests, and supporting activities. ase |1 should include full scale
demonstration of the technology system and supporting activities. In this
proposed effort, possible failure scenarios should be fully addressed, and
alternative plans should be identified. A project review and contract decision
point for continuance of the contract into Phase |1 (contract g?o/no go decision
point), shall be amilestone placed between Phase | and Phase 1. The keyaﬁo/no
go decision point will be used to evaluate project success. The offeror shall also
Identify any specific success criteria that must be satisfied to demonstrate
success for this key go/no-go decision point; the identified performance
requirements and measures provided in this RFP should also be considered for
this decision point.

The proposer shal provide a PERT (Program Evauation and Review
Techniques) chart or equivalent depicting the project schedule, milestones, and
interrelationships of the project tasks. The offeror shall identify the critical path
which identifies the sequential tasks which, if not completed on time, will result
in a delay in the overall project schedule. A redlistic time frame for
accomplishment of ‘Key Milestones' should be clearly established. | the work
cannot be performed in accordance with the Government’s desired schedule, the
proposa should state and indicate the reasons why. Conversely, if the schedule
can be redlistically shortened, it may be advantageous to elaborate on this
contention.

The offeror shall provide a table listing the estimated labor hours and labor
categories (e.g. management, engineering, scientific, technician, analytical,
clerical) required for each task. The offeror shall include a table showing labor
hours and labor categories for any proposed subcontracting or consulting effort
for eachtask. The offeror shall discuss the rationale used to develop estimates
for labor hours, labor categories, subcontracting effort, resulting effort, and
travel. Cogt information is not to be included in the technical proposal volume.

The offeror shall describe the proposed travel. The purpose of the trip, number
of trlgz, the origin and destination, trip duration, and the number of personnel
shall be included in the explanation.

Element 2. Merit of the Technology

The offeror shall describe the merits of the proposed technology in terms of
anticipated performance and/or cost savings over existing technologies and how
the technology is an improvement over basdine technologies. Major impacts for
future potential use of the technology should be clearly stated and supported by
evidence provided. Sufficient information should be provided to support the
merits claimed for the proposed technology. Where applicable, the following
areas should be addressed (not in order of priority or importance).

» Breadth of application (prevalence of need, and application of technology in
addressing need).
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» Ability to meet end-user requirements, address end-user issues, and obtain
end-user acceptance and commitment. End-user performance requirements
should be incorporated into the Ell‘OjeCt and implementation issues defined.

Evidence should be provided that end-user requirements and acceptance
will likely be met.

. Reduci)ng/minimizing waste and contamination (generated or secondary
wastes).

* Improving clean-up and waste management/processing operations.

* Reducing the time required for remediation and/or waste
management/processing.

* Reducing risks including public, worker, and environmental.

» Cost reduction. Detailed information should be provided to support cost
reduction statements.

» Ability to meet regulatory compliance, address regulatory issues, and obtain
regulatory acceptance. Evidence should be provided that regulatory
compliance and acceptance will likely be met.

* Reducing environmental impacts.
* Ability to address stakeholders issues and obtain stakeholders acceptance.

» Feagbility in implementing the technology. Research must yield results
within a time frame consistent with implementation/deployment needs.

Element 3. Personnel Qualifications, Project Organization, and Experience

The offeror shall describe relevant technical and managerial experience,
qualifications, training, and availability of the proposed project personnel
including subcontractors and consultants. The offeror shall provide the names
of management and key personnel, including subcontractor and consultants, to
be assigned for direct work on the project and their time commitments.
Resumes of key project personnel (e.g. project manager; principal investigator;
key environmental, safety, and health personnel) shall be included in an appendix
to the proposal. Educationa background, accomplishments, and other pertinent
information shall be provided concerning specified personnel.

The offeror shall discuss any prior experience in managing Projects that were
smilar in type, size, and complexity. The offeror shall especially note experience
working in sSmilar field conditions expected at the demonstration site, includin
experience in working with DNAPL (Dense Non Aqueous Phase Liquids
contamination and experience in working with radiologically contaminated waste
sites and material.

The offeror shall provide a description of the project organization structure and
thelines of authority, both technical and administrative, and the relationship to
the proposed research effort.

The proposer must also provide a detailed organization chart for the entire

project team delegated to carry out the Statement of Work and an
accompanying narrative indicating the interactions of all key project personnel.
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Role and responsihilities of key personnel shall be clearly defined. A Manning
Table shall be included, which indicates the time commitments for ALL key
personnel assgned to this project. It is not sufficient to merely indicate a certain
number of hours; a determination as to why that number of hours required shall
be included. In addition, the hours shall be related to the specific tasks to be
performed and, as far as possible, shall indicate the job disciplines and
classfications (engineering, manufacturing, SQIentIfIC? under each task (No cost
information shall be included in this* manning table).

The proposer needs to discuss its internal approach for evaluating project
performance and prepare a list of performance goals that will be used by the
project maﬁa?er to determine the progress of team members towards meaningful
conclusion of the project within time and budget constraints.

The relevance of prior or corPorate_’institutional experience related to this
specific RFP requirement shall be discussed. The proposer must provide
comprehensive discussion of how the project will be managed to accomplished
its objectives and ensure its success. This discussion must explain the
yroposer’s approach for directing and coordinating human, meaterial, and
inancial resources throughout the project life cycle, individual team member
activities, cost management and controls, QA/QC, environmental, safety, and
health procedures, project reviews, compliance with reporting requirements, and
other management elements. The proposer shall state the control tools it will
use to maintain established cost, technical, and schedule baselines and how the
offeror proposes to manage future baseline changes (unanticipated changes to
work scope, cost plans, and schedule).

Element 4. Facilitiesand Equipment

The offeror shall provide a discussion of the type, quality, availability, and
appropriateness of the proposed facilities and equipment, including a description
of any facilities and/or nonmonetary resources requested to be furnished by the
Government for use by the offeror in performance of the proposed research.

The offeror shall furnish a list (i.e., type and quantities) of materials, parts,
equipment, and test facilities required for the project. The offeror shall provide
adetailed description of the existing and proposed facilities, and arrangements
to provide such facilities, including adiscussions of the availability and suitability
of the bench- and control-testing facilities, instrumentation, analytical equipment
and data acquisition equipment to be utilized. The offeror snall also discuss
facility modifications, equipment purchases, and other arrangements required to
effectively perform the Statement of Work.

This listing shall also be related to the Statement of Work tasks, and the
schedule time frame which such equipment is required. A clear and direct
relatlonsh(ljp between required equipment and the tasks to be performed should
be provided to document which equipment, materials, and facilities will be
required to perform specified tasks. E%wpment shall be identified as Contractor
Owned and Government Property — Contractor Acquired.

D. TECHNICAL EXCEPTIONS AND DEVIATIONS

E. APPENDICES
1. STATEMENT OF WORK

2. RESUMES

3. ADDITIONAL PERTINENT PUBLICATIONS/PAST
(P_FRFC))RMANCE REVIEWS/LETTERS OF ACCOMMODATION
if any
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L.24

L.25

L.26

L.27

PREPARATION INSTRUCTIONS: VOLUME 111 - COST PROPOSAL

A. Format and Content. Volume lll - Cost Proposal shall consist of the offeror's estimated
costs to perform the desired work as set forth in the SOW. Since the Cost Proposal shall
be 1) evaluated to determine cost realism and the offeror's understanding of the magnitude
of effort and 2) used asthe basis for any necessary cost negotiation, the Cost Proposal shall
be accurate, complete, and well documented. As prescribed by FAR 52.215-20 with
Alternate 1, the offeror shall submit cost or pricing data and supporting attachments in
accordance with the Cost Proposal Preparation Instructions/Format provided herein (see
Section J, Appendix H to the solicitation).

952.227-84 NOTICE OF RIGHT TO REQUEST PATENT WAIVER (FEB 1998)

Offerors have the right to request awaiver of al or any part of the rights of the United States
in inventions conceived or first actually reduced to practice in performance of the contract that
may be awarded as aresult of this solicitation, in advance of or within 30 days after the effective
date of contracting. Even where such advance waiver is not requested or the request is denied,
the contractor will have a continuing right under the contract to request awaiver of the rights
of the United States in identified inventions, i.e., individual inventions conceived or first actually
reduced to practice in performance of the contract. Domestic small businesses and domestic
nonprofit organizations normally will receive the patent rights clause at DEAR 952.227-11
which permits the contractor to retain title to such inventions, except under contracts for

ement or operation of a Government-owned research and development facility or under
contracts involving exceptional circumstances or intelligence activities. Therefore, small
businesses and nonprofit organizations normally need not request a waiver. See the patent rights
clajs%igthe draft contract in this solicitation. See DOE’s patent waiver regulations at 10 CFR
part 784.

INFORMATION OF AWARD (NOV 1997)

Written notice to unsuccessful offerors and contract award information will be promptly
released in accordance with DOE regulations applicable to negotiated acquisitions.

DISPOSITION OF SOLICITATION MATERIALS AND PROPOSAL S (EEB 1998)

Drawings, specifications, and other documents supplied with the solicitation may be retained
by the offeror (unless there is a requirement for a document to be completed and returned as a
part of the offer).

Offeror's Proposals will not be returned (except for timely withdrawals).

Page No0.81



L.28 52.233-2 SERVICE OF PROTEST. (AUG 1996)

(a) Protests, asdefined in section 33.101 of the Federal Acquisition Regulation, that are filed
directly with an agency, and copies of any protests that are filed with the General
Accounting Office (GAO), shdl be served on the Contracting Officer (addressed as follows)
by obtaining written and dated acknowledgment of receipt from:

Raymond D. Johnson

Contracting Officer

U.S. Department of Energy

Nation Energy Technology Center
P.O. Box 10940

Pittsburgh, PA 15236-0940

(b) The copy of any protest shall be received in the office designated above within one day of
filing a protest with the GAO.

L.29 952.233-2 SERVICE OF PROTEST. (APR 1995)

(c) Another copy of aprotest filed with the Genera Accounting Office shall be furnisned to the
following address within the time periods described in paragraph (b) of this clause: U.S.
Department of Energy, Assstant General Counsel for Procurement and Financial Assistance
(GC-61), 1000 Independence Avenue, SW., Washington, DC 20585 Fax: (202) 586-4546.

L.30 952.233-4 NOTICE OF PROTEST FILE AVAILABILITY. (SEP 1996)

(&) If a protest of this procurement is filed with the General Accounting Office (GAO) in
accordance with 4 CFR Part 21, any actual or prospective offeror may request the
Department of Energy to provide it with reasonable access to the protest file pursuant to
FAR 33.104(8)(3)(ir), implementing section 1065 of Public Law 103-355. Such request
must be in writing and addressed to the contracting officer for this procurement.

(b) Any offeror who submits information or documents to the Department for the purpose of
competing in this procurement is hereby notified that information or documents it submits
may be included in the protest file that will be available to actual or prospective offerorsin
accordance with the requirements of FAR 33.104(a)(3)(ii). The D%gartment will be required
to make such documents available unless they are exempt from disclosure pursuant to the
Freedom of Information Act. Therefore, offerors should mark any documents as to which
they would assert that an exemption applies. (See 10 CFR part 1004.)

L.31 952.233-5 AGENCY PROTEST REVIEW. (SEP 1996)

Protests to the Agency will be decided either at the level of the Head of the Contracting
Activity or at the Headquarters level. The Department of Energy’s agency protest
procedures, set forth in 933.103, elaborate on these options and on the availability of a
suspension of a procurement that is protested to the agency. The Department encourages
potential protesters to discuss their concerns with the contracting officer prior to filing a
protest.
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SECTION M - EVALUATION FACTORS FOR AWARD

M.1 GENERAL (MAR 1998)

M.2

Proposals will be evaluated in accordance with applicable DOE acquisition policies and
Brocedur&s Evduation will be performed to determine the offeror's understanding of work to
e performed, technical a{aproach, potential for completing the work as specified in the
solicitation, cost reasonableness, the probable cost to the Government, and ranking with
competing offerors.
Award will be made to that responsible offeror(s), whose offer(s), conforming to this
solicitation, is (are) considered most advantageous to the Government, considering the
Evaluation Criteriain this Section M.

EVALUATION CRITERIA (MAY 1999)

(@) Volume | - Offer and Other Documents

This volume will not be point scored, but rather will be evaluated on a ‘pass/fail’ basis (1)
to ascertain the offeror’ s reponsiveness in complying with the documentation requirements
for Volume | - Offer and Other Documents, and (2) to determine the business management
performance potential of the offeror, specifically, the offeror’ s identification of * management
stems and controls’ and the manner in which they will be employed to ensure a well-
planned, coordinated and controlled project that can be performed within time and budget
constraints; some examples of management systems would be purchasing systems,
accounting systems, property management systems, human resource management Systems
(i.e., organization lines of authority, responsibility), project management systems, etc.

1. Contract. The ‘contract’ will be reviewed for accuracy and completeness for the
information required to be provided by the offeror, e.g.:

(i) aeasinthe ‘mode contract’ which have clearly identified ‘to be filled in by
the offeror’ are complete and the SF33 has been executed by an authorized
individual of the submitting organization.

(i) theofferor’s Statement of Work isincorporated as Attachment A to Part 111,
Section J;

(iii)  property requirements (contractor acquired or government furnished), if any,
ﬁave been identified on Attachments C and D to Part 111, Section J;

(iv) a“Small/Small Disadvantaged or Women-Owned Business Subcontracting
Plan” has been provided as Attachment E to Part 111, Section J, unless the
offeror is exempt (i.e., small business status);

(v) fully executed Representations, Certification and Other Statements of the
Offeror are included for the offeror and each team member/subcontractor;

(vi) asummary of ‘exceptions and deviations taken or general assumptions
meade, if any, with respect to the model contract is provided.

2. Businessand Management Discussion. The offeror’s proposal will be evaluated to
assess the degree of corporate commitment, the suitability of proposed teami ng
relationship/interrelationships, and the offeror’s access to necessary resources, an
utilization of key management systems to minimize performance risk.
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(b) Volume Il - Technical Proposal

Technical aspects of proposals will be evaluated in accordance with the following criteria
which are listed in descending order of importance. Within each criterion, subcriteriaare
either listed in descending order of importance, or are approximately equal in weight.

EVALUATION CRITERIA

Criterion 1.  Technical Understanding and Approach ............... (35%)

Proposals will be evaluated considering the offeror's understanding of the
Department of Energy (DOE) Environmental Management need(s)ﬁjproblem(s) bei 2’3
addressed. Proposal will be evaluated for evidence of understanding the techni
issues and hIStOI’?{ of the DOE need/problem, applicable sites, breadth of proposed
technology applications, existing baseline technologies used for problem, and
issuesrequirements of technology end-users, regulators, and stakeholders.
Technical aoproach will be evaluated for scientific and engineering soundness, and
likelihood of success of the proposed research effort in meeting the DOE need(s).
Technica approach will be evaluated for novel/innovative nature (not redundant of
existing technologies). Technical approach will also be evaluated for providing a
clear and logical path for the project. Technical approach will be evaluated for
evidence presented that the technology has successfully attained Engineering Stage
as supported by the proof-of-principle evidence and other evidence provided, and
the merit of this supportive evidence provided. Technical approach will be evaluated
for failure scenarios defined for the project path, and contingency plans developed.
Technical approach will also be evaluated for the evidence provided that project
proach will meet defined, end-user performance requirements and measures.
echnical a%proac_h will be evaluated for soundness of key milestones and project
schedule. Technical approach will be evaluated for evidence that results will be
provided within atime frame consistent with implementation and deployment needs,
and incorporation of end-users requirements.

Criterion 2. Meritof theTechnology . .......... ... ... ... ... ... (35%)

Proposals will be evaluated for the technology merit and evidence of merit provided
in the proposal. The technology merit will be evaluated for: the potential broad and
widespread application of the technology to a prevalent need(s) in the DOE
Complex; the anticipated performance improvements and cost savings over existing
baseline  technologies;  evidence for  meeting an addrng
issues/requirements/acceptance  of t_echn_olo%/ _end-users, regulators, an
stakeholders; and the scientific and engineering basis of the technology. Proposals
will be evaluated for incorporating end-user requirements into the project and
implementation issues. Proposal will be evaluated for ability to meet end-user
requirements, and to obtain end-user acceptance and commitment. Proposals will
be evaluated for feasibility of implementing the technology.
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Criterion 3. Personnel Qualifications, Project Organization and
EXperience . ... (20%)

Proposals will be evaluated considering the offeror’s technical and managerial
experience, qualifications and relevant experience (both individual and as a team-
member), and availability of personnel who are proposed to work on the project.
Proposal will also be evaluated considering project organization and management
structure. Proposal will be evaluated for project management controls. Prior
experience in management projects (including subcontracts) similar in type,
technology, size, and complexity will be evaluated. Evidence provided relative to
technical experience and traini ng?_ necessary to complete field tests and full-scale
demonstration at the designated field site will be evaluated.

Criterion 4. Facilitiesand Equipment . ............. ... ... ... ..... (10%)
Pro!ggsals will be evaluated consdering the quality, avai IabiIQ/, and appropriateness
of the offeror’s proposed facilities and equipment. Proposals will be evaluated for
links between proposed facilities and equipment needs and project tasks outlined.

(c) Volume lll - Cost Proposal

The cost proposal will not be point, assigned a numerical weight, or adjec_tivallﬁ/_ rated.

The cost proposal will be evaluated in accordance with the following criteria, which are

of equal weight:

1. Reasonableness and appropriateness of cost.
2. Evauated probable cost to the Government including any options,

Selection of an offeror for award may involve a determination as to whether an

otherwise technically superior proposal is worth any additional cost.

M.3 OVERALL RELATIVE IMPORTANCE OF EVALUATION CRITERIA (NOV 1997)

The technical ﬁroposal_ is of greater importance than the cost proposal. However, if, after
evaluation of the technical and cost proposals, two or more competing overall proposals are
within the competitive range, evaluated probable cost to the Government may be the deciding
factor for selection, depending on whether the most acceptable overall proposal (excluding cost
consideration) is determined to be worth the cost ditferential, if any. The offer and other
documents proposal is to be evaluated for adequacy and compliance with the solicitation.

However, in aStuation where it is the Government’ s stated intent to award without discussion,
the completeness of the offeror’s response to the requirements of Volume - Offer and Other
Documents could strongly influence selection or, In an extreme case, make a proposal
unacceptable.

Page N0.86



